

# Cupertino High School Building 200 & 700 Classroom Modernization

Informational Meeting  
August 31, 2022



**FREMONT UNION**  
HIGH SCHOOL DISTRICT

# Scope of Work Overview

## Architectural:

- Classroom Renovations
  - New interior paint throughout
  - New suspended ceiling tile
  - New window blinds
  - Existing carpet and base to remain and cleaned
  - Existing cabinets to remain
- Create Wellness Area in Bldg 200
- Re-paint exterior of building


## Mechanical & Plumbing:

- Replace existing roof mounted mechanical Units
- Convert storage room into custodian room
- Cap existing gas line


## Electrical:

- New LED lighting
- New fire alarm system
- New AV system – projector, screen and controls
- Replace intercom system
- Provide pathway lighting to street
- Misc. electrical modifications


# Aerial Plan




# Site Plan – Wing 200 and 700




# Building Floor Plan – Wing 200




# Building Floor Plan – Wing 700




# Reflected Ceiling Plan – Wing 200




# Reflected Ceiling Plan – Wing 700



# Roof Plan – Wing 200



# Roof Plan – Wing 700



# Typical Section – Wing 200 and 700

(E) MECHANICAL  
UNITS TO BE  
REPLACED

(E) MECHANICAL  
SCREENS TO  
REMAIN


(E) SUSPENDED  
CEILING TO  
REMAIN

(E) BLDG.  
STRUCTURE TO  
REMAIN

(E) MECHANICAL  
SOFFIT AND DUCTS  
TO REMAIN

(E) CLASSROOM 103

(E) CLASSROOM 110




# Typical Photos – Wing 200



# Typical Photos – Wing 200



# Typical Photos – Wing 700



# Typical Photos – Wing 700





# Tentative Timeline

- Currently In Design Development
- October/November 2022 – DSA Submittal
- February/March 2023- Bidding/Contracts
- June 2023 – Construction Begins
- August 2023 – Construction Complete

# Important Dates

- **IF SITE VISIT IS NEEDED PLEASE SCHEDULE AN APPOINTMENT:**
  - Cupertino High School 10100 Finch Avenue, Cupertino, CA 95014
  - Travis Kirk: (209)777-4073/ [travis\\_kirk@fuhsd.org](mailto:travis_kirk@fuhsd.org)
- **QUESTIONS ARE DUE BY 5:00 P.M. ON FRIDAY, SEPTEMBER 2, 2022:**
  - [faith\\_severson@fuhsd.org](mailto:faith_severson@fuhsd.org)
- **MUST BE PREQUALIFIED BY FRIDAY, SEPTEMBER 2, 2022:**
  - [www.qualitybidders.com](http://www.qualitybidders.com)

**ALL RESPONSES ARE DUE BY 3:00 P.M. ON TUESDAY, SEPTEMBER 13, 2022**

**Fremont Union High School District  
589 West Fremont Avenue  
Sunnyvale, CA 94087**

<b>Name</b>	<b>Company / Title</b>	<b>Phone</b>	<b>Email</b>
Sharon Dilbeck	Dilbeck & Sons, Inc. President	831-422-8213	sharon@dilbeckandsons.com
Kevin Zinn	Communication Service Co./ Project Coordinator	831-476-9294	office@comserviceco.com
Laurie Macdonald	Lathrop Construction Associates, Inc.	925.384.9263	laurie.macdonald@lathropconstruction.com
Amber Emery	Blach Construction		