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UNION SIGNATURES

ASBESTOS WORKERS LOCAL 16

BOILERMAKERS LOCAL UNION 549

BAC LOCAL UNION 3

IBEW LOCAL 332

ELEVATOR CONSTRUCTORS LOCAL
UNION 8

LU.P.A.T. DISTRICT COUNCIL 16

IRON WORKERS LOCAL 377

LABORERS LOCAL UNION 270

OPERATING ENGINEERS LOCAL 3

OPERATIVE PLASTERERS AND CEMENT
MASONS LOCAL UNION 400

PLASTERERS LOCAL UNION 300

ROOFERS LOCAL UNION 95

UNITED ASOCIATION, PLUMBERS &

UNITED ASSOCIATION, PLUMBERS &

PIPEFITTERS LOCAL UNION 355 PIPEFITTERS LOCAL UNION 393
UNITED ASSOCIATION, SPRINKLER SHEET METAL WORKERS

FITTERS LOCAL UNION 483

INTERNATIONAL UNION LOCAL 104
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Addendum A
AGREEMENT TO BE BOUND
[Date]
[Addressee]
[Address]

Re:  Project Stabilization and Architecture, Engineering and Construction Careers Agreement
for the Fremont Union High School District -- Agreement To Be Bound

Dear Mr./Ms.

The undersigned confirms that it agrees to be a party to and bound by the Project
Stabilization and Architecture, Engineering and Construction Careers Agreement for the
Fremont Union High School District, as such Agreement may, from time to time, be amended by
the parties or interpreted pursuant to its terms.

By executing this Agreement to be Bound, the undersigned subscribes to, adopts and
agrees to be bound by the written terms of the legally established trust agreements as set forth in
Section 9.1, as they may from time to time be amended, specifying the detailed basis upon which
contributions are to be made into, and benefits made out of, such trust funds, and ratifies and
accepts the trustees appointed by the parties to such trust funds. The undersigned agrees to
execute a separate Subscription Agreement(s) for such trust funds when such trust fund(s)
require(s) such document(s).

The obligation to be a party to and bound by this Agreement shall extend to all work
covered by the Fremont Union High School District Project Stabilization and Architecture,
Engineering and Construction Careers Agreement undertaken by the undersigned. The
undersigned shall require all of its subcontractors, of whatever tier, to become similarly bound
for all their work within the scope of this Agreement by signing an identical Agreement to be
Bound.

This letter shall constitute a subscription agreement, to the extent of the terms of the
letter.

CONTRACTOR/SUBCONTRACTOR:

California Contractor State License No. or Motor Carrier (CA) Permit No.:

Name of Authorized Person (print):

Signature of Authorized Person:

Title of Authorized Person:

Telephone Number of Authorized Person:

Address of Authorized Person:

State Public Works Registration Number:

Fremont Union High School District
Project Stabilization and Architecture, Engineering and Construction Careers Agreement
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ADDENDUM B
FREMONT UNION HIGH SCHOOL DISTRICT

MEASURE CC - PROPOSED FUTURE BOND PROGRAM

CUPERTINO HIGH SCHOOL

Replace Baseball Field Grass to Synthetic Turf (2)

VAPA Court Yard Project/Music Wing Modernization

Choir Room Expansion

Replace Main Canopy Roof System

Cupertino Staff Lounge (1500)

Cupertino Science Building Roof Replacement

Classroom Modernization (HVAC, Lighting, Flooring, Roof, Tech) - 5 wings
Utility Infrastructure

FREMONT HIGH SCHOOL

New Field House & Boys/Girls Locker Room (14,800)

Wrestling Room (5000)

New Maintenance Yard _

Replace Softball Field Grass to Synthetic Turf

Modernize Gym Offices/Lockers

Modernize Student Center (4000)

Seismic Upgrades (Art Building 11,639)

Robotics Makers Space (3500)

Classroom Modernization (HVAC, Lighting, Flooring, Roof, Tech) - 4 wings
Utility Infrastructure

HOMESTEAD HIGH SCHOOL

Gym Lobby Modernization

Library and Library Quad Modernization (2000)

Seismic Upgrades

Classroom Modernization (HVAC, Lighting, Flooring, Roof, Tech) - 6 wings

LYNBROOK HIGH SCHOOL

Replace Baseball and Softbali Grass to Synthetic

Engineering Robotics Hub

Classroom Modernization (HVAC, Lighting, Flooring, Roof, Tech) - 7 wings
Utility Infrastructure

MONTA VISTA HIGH SCHOOL

Academic Quad Modernization
Classroom Modernization (HVAC, Lighting, Flooring, Roof, Tech) - 5 wings
Utility Infrastructure

Maintenance Yard Modernization
ACE Modernization/Future Facility

4,926,250
5,207,750
2,252,000
4,222,500
2,111,250
$ 2,111,250
$ 19,986,500
$ 2,815,000

7 oA o e

$12,232,200
5,165,625
1,033,125
2,252,000
4,222,500
3,518,750
4,914,568
3,941,000
9,596,335
3,518,750

P 6% B4 T Y B8 LA b s

$ 3,518,750
$ 5,207,750
$21,112,500
$24,321,600

$ 8,022,750
$11,260,000
$16,811,180
$ 4,222,500

$ 2,111,250
$ 28,033,178
$ 4,222,500

$ 5,630,000
$ 16,890,000

. Fremont Union High School District
Project Stabilization and Architecture, Engineering and Construction Careers Agreement
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Addendum C

ARCHITECTURE, ENGINEERING AND CONSTRUCTION CAREERS PROGRAM

Fremont Union High School District'Architecture, Engineering and Construction Careers

Pathway. The purpose of this partnership is to support development and implementation of a
program that provides students opportunities to prepare for careers in engineering, architecture,
construction management and construction trades. The intent of the program is to serve students
who plan to enter college and university professional preparation programs as well as those who
are preparing for employment and apprenticeships in the trades soon after graduation from high
school. The partnership will provide expertise and resources to support development and
implementation of the necessary Career-Tech courses, and to revise curriculum content in math,
science and other areas to support a continuous pathway for students. The partnership will
provide District teachers and curriculum developers access to summer internships and to
professionals and trade leaders who can serve as advisors to the development of curriculum that
is both engaging and relevant to students, and continues to maintain the high academic standards
of the Fremont Union High School District.

Industry Steering Committee. In order to facilitate the goals of this partnership, the District
agrees to become a member of the Santa Clara County Construction Careers Association
(S4CA). There shall be no fees associated with membership to S4CA. S4CA will provide
technical assistance and job placement and tracking services on behalf of the District for students
who enter and graduate from the Architecture, Engineering and Construction Careers
Program/Class and will act as the Industry Steering Committee. The purpose of the Industry
Steering Committee will be to assist and aid in the Program/Class developed and delivered by
the District.

Additionally S4CA and the Council will actively work to identify sources for educational and
financial support including state and federal funding for the program.

145848\990854

Fremont Union High School District
Project Stabilization and Architecture, Engineering and Construction Careers Agreement
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FREMONT UNION HIGH SCHOOL DISTRICT
PROJECT STABLIZATION AGREEMENT
AMENDMENT NO. 1

This Amendment is entered into by and between the Fremont Union High School District
(“District”) and the Santa Clara and San Benito Counties Building and Construction Trades
Council (“Council™), as of the execution date of this Amendment (“Effective Date™).

WHEREAS, the District and the Council, and the Council’s affiliated and signatory local Unions
(“Unions”), entered into the Project Stabilization Agreement for Fremont Union High School
District on February 13, 2019 (“Agreement”);

WHEREAS, the Agreement has promoted the efficiency of construction operations for the
District and promoted the public interest in timely and economical completion of public works
projects constructed pursuant to the Agreement;

WHEREAS, the Agreement covered projects funded by Measure CC — the Proposed Future
Bond Program (“Bond Program™) — which were identified in “Addendum B” to the Agreement;

WHEREAS, due to cost escalation and changing priorities, the District has restructured the Bond
Program, and the parties now wish to replace Addendum B to update the projects covered by the
Bond Program and the Agreement;

NOW THEREFORE, the Parties agree to amend the Agreement as follows:
1. Addendum B of the Agreement is hereby replaced, in its entirety, with the following:

ADDENDUM B
FREMONT UNION HIGH SCHOOL DISTRICT
MEASURE CC BOND PROGRAM BUDGET

CUPERTINO HIGH SCHOOL

Replace Baseball Field Grass to Synthetic Turf (2) $7,141,400
Classroom Modernization Bldg 100 $5,082,000
Classroom Modernization Bldg 300 $5,082,000
Classroom Modernization Bldg 400 $5.,082,000
Classroom Modernization Bldg 500/Science Room $6,029,250
Replace Main Canopy Roof System $2,715,000
FREMONT HIGH SCHOOL

Athletic Field Improvement $2,105,640
Classroom Modernization Bldg 70 $2,178,000
Classroom Modernization Bldg 80 $2,904,000
FHS Original Building Modermnization $13,575,000
New Field House, Wresting Room & Locker Rooms $13,419,432

Page 1 of 3 Fremont Union High School District
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HOMESTEAD HIGH SCHOOL

Classroom Modernization Bldg A & Seismic Upgrades $4.356,000
Classroom Modernization Bldg B & Seismic $19,075,000
Upgrades

Classroom Modernization Bldg C $8,349,000
Classroom Modernization Bldg L $5,082,000
Classroom Modernization Bldg S $3,267,000
Seismic Upgrades $11,120,000
LYNBROOK HIGH SCHOOL

Athletic Field Improvement $7,249,103
Auditorium Lobby & Promenade Modernization $15,150,000
Classroom Modernization 100 $5,082,000
Classroom Modernization 200 $5,082,000
Classroom Modernization 300 $5,082,000
Classroom Modernization 400 $3,630,000
Classroom Modernization 500 $4.,356,000
Classroom Moderization 600 $4,356,000

New Science Building

$20,145,000

MONTA VISTA HIGH SCHOOL

Classroom Modernization Bldg A, B & C 2™ Floor $13,794,000
Classroom Modernization Bldg D $7,986,000
Classroom Modernization Bldg F $6,171,000
Utility Infrastructure $1,781,000
District Site

Adult Ed/DO Campus $24,290,000
Maintenance Yard Modernization $5,430,000

2. All other provisions of the Agreement shall remain in full force and effect.

[signatures to follow]

Page 2 of 3 Fremont Union High School District
Project Stabilization Agreement
Amendment No. 1



WITNESS THE EXECUTION HEREOF on the day and year written below:

HIGH § OL DISTRICT

% Y,
[/

FRE

By:

Polly Bovg, Superintendent

SANTA CLARA AND SAN BENITO COUNTIES
BUILDING AND CONSTRUCTION TRADES
COUNCIL

By: @mﬂz&ﬂ 7:3(/;‘-4“ Date: 9/ lanch | 6%606\1'

David Bini, Executive Director

145848\1148937
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FREMONT UNION HIGH SCHOOL DISTRICT
PROJECT STABILIZATION AGREEMENT
AMENDMENT NO. 2

This Amendment is entered into by and between the Fremont Union High School District
(“District”) and the Santa Clara and San Benito Counties Building and Construction Trades
Council (“Council”), as of the execution date of this Amendment.

Whereas, a Project Stabilization Agreement (“Agreement”) was entered into on February 13,
2019, by and between the District, the Council, and the Council’s affiliated and signatory local
Unions (“Unions™); and

Whereas, the Agreement has promoted the efficiency of construction operations for the District
and promoted the public interest in timely and economical completion of public works projects
constructed pursuant to the Agreement; and

Whereas, the Agreement covered projects funded by Measure CC, which were identified in
“Addendum B” to the Agreement; and

Whereas, the Agreement was amended by Amendment No. 1, which became effective on March
16,2021, and modified Addendum B to update the projects covered by the Agreement; and

Whereas, the District has continued to experience positive benefits from the Agreement and
from an ongoing relationship with the Council and its affiliated local Unions; and

Whereas, the residents of the District area voted in favor of a new bond called Measure G that
will continue to fund the renovation and modernization of District facilities; and

Whereas, the parties to the Agreement now mutually desire to amend the Agreement and
Amendment No. 1 to apply the Agreement to Measure G bond-funded projects; and

NOW, THEREFORE, IT IS HEREBY AGREED BETWEEN AND AMONG THE PARTIES
TO AMEND THE AGREEMENT AS FOLLOWS:

1) Addendum B of the Agreement is hereby replaced, in its entirety, as follows:

ADDENDUM B

FREMONT UNION HIGH SCHOOL DISTRICT
MEASURES CC AND G BOND PROGRAM

Fremont Union High School District
Project Stabilization Agreement
Amendment No. 2



CUPERTINO HIGH SCHOOL

Classroom Modernization Bldg 200 and Wellness Center

Classroom Modernization Bldg 700

New Performing Arts Building

Wings 911-916 & Learning Center Modernization

Utility Infrastructure Improvements

FREMONT HIGH SCHOOL

New Field House, Wresting Room & Locker Rooms and Athletic Complex

Classroom Modernization Science Building

New Art Building

Building 150 and Shop Modernization

Library Modernization

Music Building Modernization

HOMESTEAD HIGH SCHOOL

Classroom Modernization Bldg S

Library Quad Improvements

C and L New Building

Student Drop Off Improvements

Library Modernization

LYNBROOK HIGH SCHOOL

Building 100 Classroom Modernization

Building 200 Classroom Modernization

Classroom Modernization 300

Classroom Modernization 400

Classroom Modernization 500

Building 600 Classroom Modernization

New Voyager Building

Classroom Modernization 000

New Makerspace Building

MONTA VISTA HIGH SCHOOL

Classroom Modernization Bldg F

Library Modernization and Wellness Center

Theater and Music Building Modernization

Building F2 Classroom Modernization (Black Box)

Fremont Union High School District
Project Stabilization Agreement
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DISTRICT WIDE

Adult Ed/DO Campus

Adult Ed Classroom Conversion

Solar and Parking Lot Improvements

New Robotics Center

2) Other than as explicitly set forth herein, this Amendment No. 2 shall make no other
changes, modifications, additions, or deletions to the Agreement or Amendment No. 1.

3) This Amendment No. 2 shall be attached to and included with the Agreement and
Amendment No. 1 for all intents and purposes, including all bid solicitations or similar
documents issued by the District, and shall continue in full force and effect until
completion of the Project(s) as defined therein.

4) This Amendment No. 2 shall become effective when the District’s governing board
ratifies this Amendment No. 2 and it is executed by the District and the Council.

Dated: 774% / 7# 2023 SANTA CLARA & SAN BENITO COUNTIES
BUILDING & CONSTRUCTION TRADES COUNCIL

David Bini
Executive Director

Dated: mc""’\ \%, 023 FREMONT UNION HIGH SCHOOL DISTRICT
(FUHSD)

Title:

145848\1349499
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CONTRACT DOCUMENTS

For the following design-build project:

Project

[Address]

By and between

Fremont Union High School District
589 W. Fremont Ave

Sunnyvale, CA 94087

And

[Design/Builder]
[Address]

Dated as of , 20

CONTRACT DOCUMENTS

PROJECT
DWK 4529393v1



PAYMENT BOND

Design/Builder's Labor & Material Bond
(100% of Contract Price)

(Note: Design/Builder must use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (“Board”) of Fremont Union High School District (“District™)
and (“Principal”) have entered
into a contract for the furnishing of all materials and labor, services and transportation,
necessary, convenient, and proper to perform the following project:

(“Project” or “Contract”) which Contract dated , 20 , and all of
the Contract Documents attached to or forming a part of the Contract, are hereby referred to
and made a part hereof; and

WHEREAS, pursuant to Education Code section 17250.64 and the Contract, the Principal is
required, before entering upon the performance of the work, to file a good and sufficient bond
with the body by which the Contract is awarded in an amount equal to one hundred percent
(100%) of the Contract price, to secure the claims to which reference is made in sections
9000 through 9510 and 9550 through 9566 of the Civil Code, and division 2, part 7, of the
Labor Code.

NOW, THEREFORE, the Principal and

(“Surety”)
are held and firmly bound unto all laborers, material men, and other persons referred to in
said statutes in the sum of

Dollars ($ ), lawful money of the United States, being a sum not less than
the total amount payable by the terms of Contract, for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or
assigns, jointly and severally, by these presents.

The condition of this obligation is that if the Principal or any of its subcontractors, or their
heirs, executors, administrators, successors, or assigns of any, all, or either of them shall fail
to pay for any labor, materials, provisions, or other supplies, used in, upon, for or about the
performance of the work contracted to be done, or for any work or labor thereon of any kind,
or for amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of the Principal or any of his or its
subcontractors of any tier under Section 13020 of the Unemployment Insurance Code with
respect to such work or labor, that the Surety will pay the same in an amount not exceeding
the amount herein above set forth, and also in case suit is brought upon this bond, will pay a
reasonable attorney’s fee to be awarded and fixed by the court, and to be taxed as costs and
to be included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any
and all persons, companies, and corporations entitled to file claims under section 9100 of the
Civil Code, so as to give a right of action to them or their assigns in any suit brought upon
this bond.

PAYMENT BOND Page 1 of 2
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Should the condition of this bond be fully performed, then this obligation shall become null
and void; otherwise it shall be and remain in full force and affect.

And the Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration, or addition to the terms of Contract or the specifications accompanying
the same shall in any manner affect its obligations on this bond, and it does hereby waive
notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall
for all purposes be deemed an original thereof, have been duly executed by the Principal and

Surety above named, on the day of , 20
Principal Surety
By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Design/Builder must attach a Notarial Acknowledgment for all Surety’'s signatures
and a Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.

END OF DOCUMENT

PAYMENT BOND Page 2 of 2
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PERFORMANCE BOND
(100% of Contract Price)

(Note: Design/Builder must use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (“Board™) of Fremont Union High School District (“District”) and __
(“Principal”) have entered into a
contract for the furnishing of all materials and labor, services and transportation, necessary,
convenient, and proper to perform the following project:

(“Project” or “Contract™) which Contract dated , 20 , and all of the
Contract Documents attached to or forming a part of the Contract, are hereby referred to and made
a part hereof; and

WHEREAS, said Principal is required under Education Code section 17250.64 and the terms of the
Contract to furnish a bond for the faithful performance of the Contract.

NOW, THEREFORE, the Principal and

(“Surety”) are held

and firmly bound unto the Board of the District in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of which sum
well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and
assigns jointly and severally, firmly by these presents, to:

- Promptly perform all the work required to complete the Project; and

- Pay to the District all damages the District incurs as a result of the Principal’s failure to
perform all the Work required to complete the Project.

Or, at the District’'s sole discretion and election, the Surety shall obtain a bid or bids for completing
the Contract in accordance with its terms and conditions, and upon determination by the District of
the lowest responsible bidder, arrange for a contract between such bidder and the District and make
available as Work progresses sufficient funds to pay the cost of completion less the “balance of the
Contract Price,” and to pay and perform all obligations of Principals under the Contract, including,
without limitation, all obligations with respect to warranties, guarantees and the payment of liquidated
damages. The term “balance of the Contract Price,” as used in this paragraph, shall mean the total
amount payable to Principal by the District under the Contract and any modifications thereto, less the
amount previously paid by the District to the Principal, less any withholdings by the District allowed
under the Contract. District shall not be required or obligated to accept a tender of a completion
contractor from the Surety for any or no reason.

The condition of the obligation is such that, if the above bound Principal, its heirs, executors,
administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly
keep and perform the covenants, conditions, and agreements in the Contract and any alteration
thereof made as therein provided, on its part to be kept and performed at the time and in the intent
and meaning, including all contractual guarantees and warrantees of materials and workmanship,

PERFORMANCE BOND Page 1 of 2

PROJECT
DWK 4529393v1




and shall indemnify and save harmless the District, its trustees, officers and agents, as therein
stipulated, then this obligation shall become null and void, otherwise it shall be and remain in full force
and virtue.

Surety expressly agrees that the District may reject any contractor or subcontractor proposed by
Surety to fulfill its obligations in the event of default by the Principal. Surety shall not utilize Principal
in completing the Work nor shall Surety accept a Bid from Principal for completion of the Work if the
District declares the Principal to be in default and notifies Surety of the District’s objection to Principal’s
further participation in the completion of the Work.

As a condition precedent to the satisfactory completion of the Contract, the above obligation shall
hold good for a period equal to the warranty and/or guarantee period of the Contract, during which
time Surety’s obligation shall continue if Design/Builder shall fail to make full, complete, and
satisfactory repair and replacements and totally protect the District from loss or damage resulting
from or caused by defective materials or faulty workmanship. The obligations of Surety hereunder
shall continue so long as any obligation of Design/Builder remains. Nothing herein shall limit the
District’s rights or the Design/Builder's or Surety’s obligations under the Contract, law or equity,
including, but not limited to, California Code of Civil Procedure section 337.15.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration, or addition to the terms of the contract or to the work to be performed thereunder or the
specifications accompanying the same shall in any way affect its obligation on this bond. The Surety
does hereby waive notice of any such change, extension of time, alteration, or addition to the terms
of the Contract or to the work or to the specifications.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all
purposes be deemed an original thereof, have been duly executed by the Principal and Surety above
named, on the day of , 20

Principal Surety

By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Design/Builder must attach a Notarial Acknowledgment for all Surety's signatures and a
Power of Attorney and Certificate of Authority for Surety. The California Department of
Insurance must authorize the Surety to be an admitted surety insurer.

END OF DOCUMENT
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PROJECT:

DIR REGISTRATION VERIFICATION

(Labor Code Section 1771.1)

Date Submitted (for Updates):

Design/Builder acknowledges and agrees that it must clearly set forth below the name and
Department of Industrial Relations (DIR) registration number of each subcontractor for all
tiers who will perform work or labor or render service to Design/Builder or its subcontractors
in or about the construction of the Work at least two (2) weeks before the subcontractor
is scheduled to perform work. This document is to be updated as all tiers of subcontractors

are identified.

Design/Builder acknowledges and agrees that, if Design/Builder fails to list as to any
subcontractor of any tier who performs any portion of Work, the Contract is subject is subject
to cancellation and the Design/Builder will be subjected to penalty under applicable law.

If further space is required for the list of proposed subcontractors, attach additional copies of
page 2 showing the required information, as indicated below.

Subcontractor Name:
DIR Registration #:
Portion of Work:
Subcontractor Name:
DIR Registration #:
Portion of Work:
Subcontractor Name:
DIR Registration #:
Portion of Work:
Subcontractor Name:
DIR Registration #:
Portion of Work:
Subcontractor Name:
DIR Registration #:

Portion of Work:

DIR REGISTRATION VERIFICATION
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Subcontractor Name:

DIR Registration #:
Portion of Work:

Subcontractor Name:

DIR Registration #:
Portion of Work:

Subcontractor Name:

DIR Registration #:
Portion of Work:

Subcontractor Name:

DIR Registration #:
Portion of Work:

Subcontractor Name:

DIR Registration #:
Portion of Work:

Subcontractor Name:

DIR Registration #:
Portion of Work:

Subcontractor Name:

DIR Registration #:
Portion of Work:
Date:
Name of Design/Builder:
Signature:
Print Name:

Title:

END OF DOCUMENT
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OFF-ROAD DIESEL-FUELED FLEET CERTIFICATION

Title 13 CCR sections 2449, 2449.1, and 2449.2, in compliance with Government Code
sections 11346.2, subdivision (a)(3), and 11346.8, subdivision (c), applies to construction
contractors who own or operate within California any vehicles with a diesel-fueled or
alternative diesel fueled off-road compression-ignition engine with maximum power (max hp)
of 25 horsepower (hp) or greater provided that the vehicle cannot be registered and driven
safely on-road or was not designed to be driven on-road, even if it has been modified so that
it can be driven safely on-road.

Section 2449(i), in relevant part, provides:

€)

)

3

4

For a project involving the use of vehicles subject to this regulation, the prime
contractor must obtain copies of the valid Certificate of Reported Compliance
with the Regulation for In-Use Off-Road Diesel-Fueled Fleets for the fleet
selected for the contract and their listed subcontractors, if applicable, prior to
entering into a new or renewed contract with that fleet.

No prime contractor or public works awarding body, as applicable, shall enter
into a contract with a fleet for which it does not have a valid Certificate of
Reported Compliance for the fleet and its listed subcontractors, if applicable,
prior to entering into a new or renewed contract with that fleet.

The Certificates of Reported Compliance received by the prime contractor for a
project must be retained for three (3) years after that project’s completion.
Upon request by California Air Resources Board (“CARB”), these records must
be provided to CARB within five (5) business days of the request.

Situations in which prime contractors or public works awarding bodies, as
applicable, are contracting for projects that are considered emergency
operations, as defined in section 2449(c)(18), are exempt from the
requirements in section 2449(i)(1)-(3), but must still retain records verifying
vehicles subject to the regulation that are operating on the emergency
operations project are actually being operated on the project for emergency
operations only. These records must include a description of the emergency,
the address or a description of the specific location of the emergency, the dates
on which the emergency operations were performed, and an attestation by the
fleet that the vehicles are operated on the project for emergency operations
only.

Section 2449(j), in relevant part, also states:

@

&)

Between March 1 and June 1 of each year, a prime contractor must collect new
valid Certificates of Reported Compliance for the current compliance year, as
defined in section 2449(n), from all fleets that have an ongoing contract with
the prime contractor as of March 1 of that year. Prime contractors must not
write contracts to evade this requirement.

Prime contractors shall only allow fleets with valid Certificates of Reported
Compliance on the prime contractor’s job sites.

OFF-ROAD DIESEL-FUELED FLEET CERTIFICATION Page 1 of 2
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3)

4

©)

If the prime contractor discovers that any fleet intending to operate vehicles
subject to this regulation for the prime contractor does not have a valid
Certificate of Reported Compliance, as defined in section 2449(n), or if the
prime contractor observes any noncompliant vehicles subject to the regulation
on the prime contractor’s job site, then the prime contractor must report
specified information regarding the fleet to CARB within five (5) business days
of such discovery.

Upon request by CARB, the prime contractor must immediately disclose to
CARB the name and contact information of each responsible party for all
vehicles subject to this regulation operating at the job site or for the prime
contractor.

The prime contractor shall prominently display signage for any project where
vehicles subject to this regulation will operate for eight (8) calendar days or
more. The signage must be posted by the eighth calendar day from which the
first vehicle operates. The signage will be in lettering larger than size 14-point
type and displayed in a conspicuous place where notices to employees are
customarily posted at the job site or where there is employee foot traffic. If one
of the above locations is also viewable by the public, it should be posted at that
location. The signage must include specified information regarding idling
regulations for In-Use Off-Road Diesel-Fueled Fleets with directions on how to
report observed noncompliance of the provided regulations to CARB.

I am aware of the provisions of Title 13 CCR sections 2449, 2449.1, and 2449.2, which apply
to every contractor who owns or operates off-road diesel fleet vehicles in California, and | will
comply with such provisions, including providing Certificate(s) of Reported Compliance for In-
Use Off-Road Diesel-Fueled Fleets for the fleet selected for the contract and their listed
subcontractors, if applicable, with its bid.

Date:

Name of Design/Builder:

Signature:
Print Name:

Title:

Design/Builder must attach valid Certificate(s) Reported Compliance with the
Regulation for In-Use Off-Road Diesel-Fueled Fleets provided by CARB for the fleet
selected for the contract and their listed subcontractors, if applicable, to this form.

END OF DOCUMENT
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WORKERS' COMPENSATION CERTIFICATION

Labor Code section 3700, in relevant part, provides:

Every employer except the State shall secure the payment of compensation in one or
more of the following ways:

a. By being insured against liability to pay compensation by one or more insurers
duly authorized to write compensation insurance in this state; and/or

b. By securing from the Director of Industrial Relations a certificate of consent to
self-insure, which may be given upon furnishing proof satisfactory to the
Director of Industrial Relations of ability to self-insure and to pay any
compensation that may become due to his employees.

I am aware of the provisions of section 3700 of the Labor Code which require every employer
to be insured against liability for workers' compensation or to undertake self-insurance in
accordance with the provisions of that code, and I will comply with such provisions before
commencing the performance of the Work of this Contract.

Date:

Name of Design/Builder:

Signature:

Print Name:

Title:

(In accordance with Labor Code sections 1860 and 1861, the above certificate must be signed
and filed with the awarding body prior to performing any Work under this Contract.)

END OF DOCUMENT
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PREVAILING WAGE AND
RELATED L ABOR REQUIREMENTS CERTIFICATION

I hereby certify that | will conform to the State of California Public Works Contract
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice,
payroll records, and apprentice and trainee employment requirements, for all Work on the
above Project including, without limitation, labor compliance monitoring and enforcement by
the Department of Industrial Relations.

I hereby certify that | will also conform to the Federal Labor Standards Provisions regarding
minimum wages, withholding, payrolls and basic records, apprentice and trainee employment
requirements, equal employment opportunity requirements, Copeland Act requirements,
Davis-Bacon and Related Act requirements, Contract Work Hours and Safety Standards Act
requirements, and any and all other applicable requirements for federal funding for all Work
on the above Project.

Date:

Name of Design/Builder:

Signature:

Print Name:

Title:

END OF DOCUMENT
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WORKPLACE VIOLENCE PREVENTION PLAN CERTIFICATION

PROJECT/CONTRACT NO.: between the
(“District”) and
(“Design/Builder™) (“Contract” or “Project”).

California Labor Code section 6401.9 requires covered employers to adopt a comprehensive
workplace violence prevention plan, which shall be in writing and shall be available and easily
accessible to the District’'s employees. To the extent that it may apply to Design/Builder’s
employees, the District’s Workplace Violence Prevention Plan (“Prevention Plan”) can be found
here: [link to Prevention Plan] or is available at the District Office.

In light of Section 6401.9 of the California Labor Code, Design/Builder certifies that
Design/Builder has ascertained that the personnel (including the entity’s employees and
Subcontractors) providing site services on the District’'s Project have (1) received
comprehensive Prevention Plan training and (2) access to the Prevention Plan.

Design/Builder understands that the Project site will need to comply with the Prevention Plan
requirements for its employees and Subcontractors. Personnel who have not received
comprehensive Prevention Plan training and do not have access to the Prevention Plan or
decline to state if they received such training and have access to the Prevention Plan will be
treated as not receiving comprehensive Prevention Plan Training and not having access to the
Prevention Plan.

Design/Builder agrees to compensate the District for any civil penalties and expenses
(including attorney’s fees) it accrues pursuant to the California Labor Code, including but not
limited to, California Labor Code section 6401.9(g), for any California Labor Code violations
stemming from Design/Builder’s Project work.

I acknowledge that I am aware of the provisions of and hereby certify that | will adhere to
the requirements of the California Labor Code section 6401.9.

Date:

Name of Design/Builder:

Signature:
Print Name:
Title:
END OF DOCUMENT
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CRIMINAL BACKGROUND INVESTIGATION/FINGERPRINTING CERTIFICATION

PROJECT/CONTRACT NO.: between Fremont Union High School
District (“District”) and
(“Design/Builder™) (“Contract” or “Project”).

The undersigned does hereby certify to District that | am a representative of Design/Builder
currently under contract with District; that | am familiar with the facts herein certified; and
that 1 am authorized and qualified to execute this certificate on behalf of Design/Builder.

Design/Builder certifies that it has taken at least one of the following actions (check all that
apply):

O Pursuant to Education Code section 45125.2(a), Design/Builder has installed or will install,
prior to commencement of Work, a physical barrier at the Work Site, that will limit contact
between Design/Builder's employees, Subcontractors or suppliers and District pupils at all
times; and/or

O Pursuant to Education Code section 45125.2(a), Design/Builder certifies that all
employees will be under the continual supervision of, and monitored by, an employee of
Design/Builder who the California Department of Justice (“D0OJ”) has ascertained, or as
described below, will ascertain, has not been convicted of a violent or serious felony. The
name and title of the employee who will be supervising Design/Builder's and its
subcontractors' or suppliers’ employees is:

Name:

Title:

NOTE: If Design/Builder is a sole proprietor, and elects the above option, Design/Builder
must have the above-named employee’s fingerprints prepared and submitted by District
for submission to the DOJ, in accordance with Education Code section 45125.1(h). No
work shall commence until such determination by DOJ has been made.

O Pursuant to Education Code section 45125.2(a), District will take appropriate steps to
protect the safety of any pupils that may come in contact with Design/Builder’s employees,
subcontractors or suppliers so that the fingerprinting and criminal background
investigation requirements of Education Code section 45125.2 shall not apply to
Design/Builder under the Contract.

O The Work on the Contract is either (i) at an unoccupied school site and no employee of
Design/Builder and/or subcontractor or supplier of any tier of the Contract shall come in
contact with District pupils or (ii) if Design/Builder’'s employees or any subcontractor or
supplier of any tier of the Contract interacts with pupils, such interaction shall only take
place under the immediate supervision and control of the pupil’s parent or guardian or a
school employee, so that the fingerprinting and criminal background investigation
requirements of Education Code section 45125.1 shall not apply to Design/Builder under
the Contract.

CRIMINAL BACKGROUND INVESTIGATION CERTIFICATION Page 1 of 3
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[0 Design/Builder, who is not a sole proprietor, has complied with the fingerprinting
requirements of Education Code section 45125.1 with respect to all Design/Builder’s
employees and all of its Subcontractors’ employees who may have contact with District
pupils in the course of providing services pursuant to the Contract, and the DOJ has
determined (A) that none of those employees has been convicted of a felony, as that term
is defined in Education Code section 45122.1 and/or (B) that the prohibition does not apply
to an employee as provided by Education Code section 45125.1(e)(2) or (3). When
Design/Builder performs the criminal background check, it shall immediately provide any
subsequent arrest and conviction information it receives to District pursuant to the
subsequent arrest service. No work shall commence until the Department of Justice
ascertains that Design/Builder’'s employees and any subcontractors’ employees have not
been convicted of a felony as defined in Education Code section 45122.1.

A complete and accurate list of Design/Builder's employees and of all of its
subcontractors' employees who may come in contact with District pupils during
the course and scope of the Contract is attached hereto as ATTACHMENT “A;”
and/or

[0 Design/Builder is a sole proprietor and intends to comply with the fingerprinting
requirements of Education Code section 45125.1(h) with respect to all Design/Builder’s
employees who may have contact with District pupils in the course of providing services
pursuant to the Contract, and hereby agrees to District’s preparation and submission of
fingerprints such that the DOJ may determine (A) that none of those employees has been
convicted of a felony, as that term is defined in Education Code section 45122.1 and/or
(B) that the prohibition does not apply to an employee as provided by Education Code
section 45125.1(e)(2) or (3). No work shall commence until the Department of Justice
ascertains that Design/Builder’'s employees and any subcontractors’ employees have not
been convicted of a felony as defined in Education Code section 45122.1.

Design/Builder’s responsibility for background clearance extends to all of its employees,
Subcontractors or suppliers, and employees of Subcontractors or suppliers coming into
contact with District pupils regardless of whether they are designated as employees or acting
as independent contractors of Design/Builder.

Date:

Name of Design/Builder:

Signature:
Print Name:
Title:
[CONTINUED ON NEXT PAGE]
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ATTACHMENT “A”
List of Employees/Subcontractors

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

IF FURTHER SPACE IS REQUIRED FOR THE LIST OF
EMPLOYEES/SUBCONTRACTORS, ATTACH ADDITIONAL COPIES OF THIS PAGE.

END OF DOCUMENT
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DRUG-FREE WORKPLACE CERTIFICATION

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. The Drug-
Free Workplace Act of 1990 requires that every person or organization awarded a contract or
grant for the procurement of any property or service from any state agency must certify that
it will provide a drug-free workplace by doing certain specified acts. In addition, the Act
provides that each contract or grant awarded by a state agency may be subject to suspension
of payments or termination of the contract or grant, and the contractor or grantee may be
subject to debarment from future contracting, if the contracting agency determines that
specified acts have occurred.

The District is not a “state agency” as defined in the applicable section(s) of the Government
Code, but the District is a local agency and public school district under California law and
requires all contractors on District projects to comply with the provisions and requirements of
Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.

Design/Builder shall certify that it will provide a drug-free workplace by doing all of the
following:

a. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is
prohibited in the person’s or organization’s workplace and specifying actions
which will be taken against employees for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all of
the following:

(¢9) The dangers of drug abuse in the workplace.

(2) The person’s or organization’s policy of maintaining a drug-free
workplace.

€)) The availability of drug counseling, rehabilitation, and employee-
assistance programs.

4) The penalties that may be imposed upon employees for drug abuse
violations.

C. Requiring that each employee engaged in the performance of the contract or
grant be given a copy of the statement required above, and that, as a condition
of employment on the contract or grant, the employee agrees to abide by the
terms of the statement.

I, the undersigned, agree to fulfill the terms and requirements of Government Code section
8355 listed above and will publish a statement notifying employees concerning (a) the
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness
program, and (c¢) requiring that each employee engaged in the performance of the Contract
be given a copy of the statement required by section 8355(a), and requiring that the employee
agree to abide by the terms of that statement.

DRUG-FREE WORKPLACE CERTIFICATION Page 1 of 2
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I also understand that if the District determines that | have either (a) made a false certification
herein, or (b) violated this certification by failing to carry out the requirements of section
8355, that the Contract awarded herein is subject to termination, suspension of payments,
or both. I further understand that, should | violate the terms of the Drug-Free Workplace Act
of 1990, I may be subject to debarment in accordance with the requirements of the
aforementioned Act.

I acknowledge that | am aware of the provisions of Government Code section 8350 et seq.
and hereby certify that |1 will adhere to the requirements of the Drug-Free Workplace Act of
1990.

Date:

Name of Design/Builder:

Signature:
Print Name:
Title:
END OF DOCUMENT
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PROJECT
DWK 4529393v1



TOBACCO-FREE ENVIRONMENT CERTIFICATION

Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq.,
Health & Safety Code section 104350 et seq., Business and Professions Code section 22950
et seq., and District Board policies, all District sites, including the Project site, are tobacco-
free environments. Smoking and the use of tobacco products by all persons is prohibited on
or in District property. District property includes school buildings, school grounds, school-
owned vehicles and vehicles owned by others while on District property. The prohibition on
smoking includes the use of any electronic smoking device that creates an aerosol or vapor,
in any manner or in any form, and the use of any oral smoking device for the purpose of
circumventing the prohibition of tobacco smoking. Further, Health & Safety Code section
11362.3 prohibits the smoking or use of cannabis or cannabis products in any place where
smoking tobacco is prohibited.

I acknowledge that | am aware of the District’s policy regarding tobacco-free environments
at District sites, including the Project site and hereby certify that | will adhere to the
requirements of that policy and not permit any of my firm’s employees, agents,
subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco and/or
smoke on the Project site.

Date:

Name of Design/Builder:

Signature:
Print Name:
Title:
END OF DOCUMENT
TOBACCO-FREE ENVIRONMENT CERTIFICATION Page 1 of 1
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You must complete the following table to show the dollar amount of DVBE
participation:

TOTAL CONTRACT
PRICE

A. Prime Bidder, if DVBE (own participation) $

DVBE Subcontractor or Supplier

Subtotal (A & B)

Non-DVBE

Total Bid
PART Il — Contacts. To identify DVBE subcontractors/suppliers for participation in

your contract, you must contact each of the following categories. You should contact
several DVBE organizations.

CATEGORY TELEPHONE DATE PERSON
NUMBER CONTACTED CONTACTED
The District, if any *
OSB, which publishes a list of (916) 323-5478 *
DVBE's; Internet Address: (916) 322-5060

http://www.dgs.ca.gov/osbcr

DVBE Organization (List) *

*Write “recorded message” in this column, if applicable.
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NOTICE OF AWARD

DATED: 202_
TO: (“Design/Builder™)
[ADDRESS]
PROJECT:
CONTRACT NO.: between Fremont Union High School District (“District”) and

Design/Builder (“Contract”).

Design/Builder has been awarded the above-referenced Contract on , 202_,
by act of District's Governing Board.

Design/Builder shall execute and submit to District the following documents by no later than
5:00 p.m. on the SEVENTH (7th) calendar day following the date of this Notice of Award.

1. Design-Build Agreement.

2. Payment Bond (Contractor's Labor & Material Bond) (100% of NTE Amount): On the
form provided in the Contract Documents and fully executed as indicated on the form.

3. Performance Bond (100% of NTE Amount): On the form provided in the Contract
Documents and fully executed as indicated on the form.

4. Insurance Certificates and Endorsements as required.

5. DIR Registration Verification (Initial List): Include any designated Subcontractors of
any tier from Design/Builder's proposal. To be amended/supplemented following
Subcontractor bidding.

6. Off-Road Diesel-Fueled Fleet Certification, if applicable

7. Workers' Compensation Certification.

8. Prevailing Wage and Related Labor Requirements Certification.

9. Workplace Violence Prevention Plan Certification.

10. Criminal Background Investigation/Fingerprinting Certification.

11. Drug-Free Workplace Certification.

12. Tobacco-Free Environment Certification.

13. Drug And Alcohol-Free Schools Certification.

14. Roofing Project Certification.

15. Hazardous Materials Certification.

NOTICE OF AWARD Page 1 of 2
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16. Lead-Based Materials Certification.

17. Imported Materials Certification.

18. Skilled and Trained Workforce Certification.

19. Escrow Agreement in Lieu of Retention (if used).
After Design/Builder’'s timely compliance with those conditions, District will return a fully
signed counterpart of the Contract and may then issue the Notice to Proceed with Design for

the Project.

SCHOOL DISTRICT

BY:

NAME:

TITLE:

END OF DOCUMENT
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NOTICE TO PROCEED WITH DESIGN

DATED: 202_
TO: (“Design/Builder™)
[ADDRESS]
PROJECT:
CONTRACT NO.: between Fremont Union High School District (“District”) and

Design/Builder (“Contract”).

Design/Builder is hereby notified that the Contract Time under the above Contract will
commence to run on , 202_. By that date, Design/Builder is to start
performing its design services for the Project.

No work for which Division of the State Architect (DSA) approval is required can be performed
before receipt of DSA approval.

Design/Builder shall not commence construction of the Project until the Notice to Proceed with
Construction is issued by District.

Thank you. We look forward to a very successful Project.

SCHOOL DISTRICT

BY:

NAME:

TITLE:

END OF DOCUMENT
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NOTICE OF AWARD AFTER GUARANTEED MAXIMUM PRICE

DATED: 20__
TO: (“Design/Builder™)
[ADDRESS]
PROJECT:
CONTRACT NO.: between Fremont Union High School

District (“District”) and Design/Builder (“Contract”).

Amendment No. 1 to the Design-Build Contract for the above-referenced Contract has been
approved on , 20, by act of the District's Board. The Guaranteed Maximum
Price (“GMP™) for the Project is Dollars ($ ).

Design/Builder shall fully execute the following documents on the forms provided in the
Contract Documents as indicated on the forms and submit the same to District by no later
than 5:00 p.m. on the SEVENTH (7th) calendar day following the date of this Notice of
Amendment.

1.1 Disabled Veteran Business Enterprise Certification.

After Design/Builder’s timely compliance with those conditions, District may then issue the
Notice to Proceed with Construction for the Project.

FREMONT UNION HIGH SCHOOL DISTRICT

BY:

NAME:

TITLE:

END OF DOCUMENT
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NOTICE TO PROCEED WITH CONSTRUCTION

DATED: 202_
TO: (“Design/Builder™)
[ADDRESS]
PROJECT:
CONTRACT NO.: between Fremont Union High School District (“District”) and

Design/Builder (“Contract”).

Design/Builder is hereby notified that the construction phase of the Project will commence on
, 202_. In accordance with the Contract, Design/Builder shall
complete the Work by no later than , 202 .

Design/Builder must submit the following documents by 5:00 p.m. on the TENTH (10th)
calendar day following the date of this Notice to Proceed with Construction, and in no event
later than the FIRST (1st) day on which Design/Builder has workers employed on the
construction phase of the Project:

1. Design/Builder’s preliminary schedule of construction.

2. Design/Builder’s preliminary schedule of values for all of the Work.

3. Design/Builder’s preliminary schedule of submittals, including Shop Drawings, Product
Data, and Samples submittals.

4. Design/Builder’s Safety Plan specifically adapted for the Project.

5. DIR Registration Verification: A complete list of all subcontractors for all tiers, including
the name, Department of Industrial Relations registration number, and portion of
work.

Thank you. We look forward to a very successful Project.

SCHOOL DISTRICT

BY:

NAME:

TITLE:

END OF DOCUMENT
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ALLOWANCE EXPENDITURE DIRECTIVE FORM

FREMONT UNION HIGH SCHOOL
DISTRICT

589 W. Fremont Ave

Sunnyvale, CA 94087

ALLOWANCE

EXPENDITURE
DIRECTIVE NO.:

ALLOWANCE EXPENDITURE DIRECTIVE

Project:
Bid No.:

The following parties agree to the terms of this Allowance Expenditure Directive (“AED”):

Date:
DSA File No.:
DSA Appl. No.:

Owner: Fremont Union High School District Design/Builder:
Reference Description Allowance Days
Authorized for Ext.
Expenditure
Request for AED # [Description of Allowance item relating to $
Requested by: Work]
Performed by: [Requester]
Reason: [Performer]
[Reason]
Request for AED # [Description of Allowance item relating to $
Requested by: Work]
Performed by: [Requester]
Reason: [Performer]
[Reason]
Request for AED # [Description of Allowance item relating to $
Requested by: Work]
Performed by: [Requester]
Reason: [Performer]
[Reason]
Total Contract Allowance Amount: | $
Amount of Previously Approved $
Allowance Expenditure
Directive(s):
Amount of this Allowance $
Expenditure Directive:
ALLOWANCE EXPENDITURE DIRECTIVE Page 1 of 2
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The undersigned Design/Builder approves the foregoing release of Allowance for completion
of each specified item, and agrees to furnish all labor, materials and services and perform all
work necessary to complete any additional work specified for the consideration stated therein
(“Work™). Submission of sums which have no basis in fact or which Design/Builder knows are
false are at the sole risk of Design/Builder and may be a violation of the False Claims Act set
forth under Government Code section 12650, et seq.

This Allowance Expenditure Directive must be signed by an authorized District representative.

It is expressly understood that the authorized allowance expenditure granted herein represent
a full accord and satisfaction for any and all cost impacts of the items herein, and
Design/Builder waives any and all further compensation based on the items herein. The value
of the extra work or changes expressly includes any and all of Design/Builder’s costs and
expenses, and its subcontractors, both direct and indirect. Any costs, expenses, or damages
not included are deemed waived.

Signatures:

District: Design/Builder:

[Name] Date [Name] Date

Project Inspector:

[Name] Date

END OF DOCUMENT
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CONTINGENCY EXPENDITURE DIRECTIVE FORM

FREMONT UNION HIGH SCHOOL
DISTRICT

589 W. Fremont Ave

Sunnyvale, CA 94087

CONTINGENCY

EXPENDITURE
DIRECTIVE NO.:

CONTINGENCY EXPENDITURE DIRECTIVE

Project:
Bid No.:

Date:
DSA File No.:
DSA Appl. No.:

The following parties agree to the terms of this Contingency Expenditure Directive (“CED”):

Owner: Fremont Union High School District Design/Builder:
Reference Description Contingency Days
Authorized for Ext.
Expenditure
Request for CED # [Description of unforeseen item relating to $
Requested by: Work]
Performed by: [Requester]
Reason: [Performer]
[Reason]
Request for CED # [Description of unforeseen item relating to $
Requested by: Work]
Performed by: [Requester]
Reason: [Performer]
[Reason]
Request for CED # [Description of unforeseen item relating to $
Requested by: Work]
Performed by: [Requester]
Reason: [Performer]
[Reason]
Contract time will be adjusted as follows: Total Contract Contingency $
Amount:
Previous Completion Date: _ [DATE]___
Amount of Previously Approved $
[#] Calendar Days Extension Contingency Expenditure
(zero days unless otherwise indicated) Directive(s):
Current Completion Date: __ [DATE]___ Amount of this Contingency $
Expenditure Directive:
CONTINGENCY EXPENDITURE DIRECTIVE Page 1 of 2
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The undersigned Design/Builder approves the foregoing release of contingency for completion
of each specified item, and as to the extension of time allowed, if any, for completion of the
entire work as stated therein, and agrees to furnish all labor, materials and services and
perform all work necessary to complete any additional work specified for the consideration
stated therein (“Work”). Submission of sums which have no basis in fact or which
Design/Builder knows are false are at the sole risk of Design/Builder and may be a violation
of the False Claims Act set forth under Government Code section 12650, et seq.

This Contingency Expenditure Directive must be signed by an authorized District
representative.

It is expressly understood that the authorized contingency expenditure and time, if any,
granted herein represent a full accord and satisfaction for any and all time and cost impacts
of the items herein, and Design/Builder waives any and all further compensation or time
extension based on the items herein. The value of the extra work or changes expressly
includes any and all of Design/Builder’'s costs and expenses, and its subcontractors, both
direct and indirect, resulting from additional time required on the project or resulting from
delay to the project. Any costs, expenses, damages or time extensions not included are
deemed waived.

Signatures:

District: Design/Builder:

[Name] Date [Name] Date
Architect: Project Inspector:

[Name] Date [Name] Date

END OF DOCUMENT
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PROPOSED CHANGE ORDER FORM

FREMONT UNION HIGH SCHOOL
DISTRICT

589 W. Fremont Ave

Sunnyvale, CA 94087

Project: Date:
Bid No.: DSA File No.:
RFI1 #: DSA Appl. No.:

Design/Builder hereby submits for District’s review and evaluation this Proposed Change
Order (“PCO”™), submitted in accordance with and subject to the terms of the Contract
Documents. Any spaces left blank below are deemed no change to cost or time.

Design/Builder understands and acknowledges that documentation supporting
Design/Builder’s PCO must be attached and included for District review and evaluation.
Design/Builder further understands and acknowledges that failure to include documentation
sufficient to, in District’s discretion, support some or all of the PCO, shall result in a rejected
PCO.

WORK PERFORMED OTHER THAN BY ADD DEDUCT
DESIGN/BUILDER

(a) Material (attach suppliers’ invoice or itemized
quantity and unit cost plus sales tax)

(b) | Add Labor (attach itemized hours and rates, fully
Encumbered, and specify the hourly rate for each
additional labor burden, i.e., payroll taxes, fringe
benefits, etc.)

(©) Add Equipment (attach suppliers’ invoice)

(d) Subtotal
(e) Add overhead and profit for any and all tiers
of Subcontractor, the total not to exceed ten
percent (10%) of Item (d)

(O] Subtotal
(g9) | Add General Conditions (if Time is
Compensable) (attach supporting documentation)

(h) Subtotal

(0] Add Overhead and Profit for Design/Builder,
not to exceed percent (___ %) of
Item (h) (if applicable)

() Subtotal

(k) | Add Bond and Insurance, not to exceed
percent ( %) of Item (j) (if

applicable)
0] TOTAL
(m) | Time (zero unless indicated; “TBD” not permitted) | __ Calendar

Days

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY]
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WORK PERFORMED BY DESIGN/BUILDER ADD DEDUCT

(a) Material (attach itemized quantity and unit cost
plus sales tax)

(b) Add Labor (attach itemized hours and rates,
fully Encumbered, and specify the hourly rate for
each additional labor burden, i.e., payroll taxes,
fringe benefits, etc.)

(©) Add Equipment (attach suppliers’ invoice)

(d) Add General Conditions (if Time is
Compensable) (attach supporting documentation)

(e) Subtotal

O) Add Overhead and Profit for Design/Builder,
not to exceed percent ( %) of

Item € (if applicable)

(9) Subtotal

(h) Add Bond and Insurance, not to exceed
percent ( %) of Item (g) (if

applicable)

(i) TOTAL

(m) | Time (zero unless indicated; “TBD” not ____Calendar
permitted) Days

The undersigned Design/Builder approves the foregoing as to the changes, if any, to the GMP
specified for each item, and as to the extension of time allowed, if any, for completion of the
entire Work as stated herein, and agrees to furnish all labor, materials, and service, and
perform all work necessary to complete any additional work specified for the consideration
stated herein. Submission of sums which have no basis in fact or which Design/Builder knows
are false are at the sole risk of Design/Builder and may be a violation of the False Claims Act
set forth under Government Code section 12650 et seq. It is understood that the changes
herein to the Contract shall only be effective when approved by the governing board of
District.

It is expressly understood that the value of the extra Work or changes expressly includes any
and all of Design/Builder’s costs and expenses, direct and indirect, resulting from additional
time required on the Project or resulting from delay to the Project including, without limitation,
cumulative impacts. Design/Builder is not entitled to separately recover amounts for overhead
or other indirect costs. Any costs, expenses, damages, or time extensions not included are
deemed waived.

SUBMITTED BY:

Design/Builder:

Date

END OF DOCUMENT
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CHANGE ORDER FORM

FREMONT UNION HIGH SCHOOL
DISTRICT

589 W. Fremont Ave

Sunnyvale, CA 94087

CHANGE ORDER NO.:

CHANGE ORDER

Project: Date:
Bid No.: DSA File No.:
DSA Appl. No.:

The following parties agree to the terms of this Change Order:

Owner: Fremont Union High School Design/Builder:
District [Name / Address]

Project Inspector:
[Name / Address]

Reference Description Cost Days
Ext.

PCO # [Description of change] $

Requested by: [Requester]

Performed by: [Performer]

Reason: [Reason]

PCO # [Description of change] $

Requested by: [Requester]

Performed by: [Performer]

Reason: [Reason]

PCO # [Description of change] $

Requested by: [Requester]

Performed by: [Performer]

Reason: [Reason]

Contract time will be adjusted as follows: Original Contract Amount: $

Previous Completion Date: [Date]

Amount of Previously $

[#] Calendar Days Extension (zero unless Approved Change Order(s):

otherwise indicated)

Amount of this Change $
Current Completion Date: _[Date] Order:
Contract Amount: $

The undersigned Design/Builder approves the foregoing as to the changes, if any, to the GMP
specified for each item, and as to the extension of time allowed, if any, for completion of the
entire work as stated therein, and agrees to furnish all labor, materials and services and
perform all work necessary to complete any additional work specified for the consideration

CHANGE ORDER FORM Page 1 of 2
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stated therein. Submission of sums which have no basis in fact or which Design/Builder knows
are false are at the sole risk of Design/Builder and may be a violation of the False Claims Act
set forth under Government Code section 12650 et seq.

This change order is subject to approval by the governing board of this District and must be
signed by District. Until such time as this change order is approved by District’s governing
board and executed by a duly authorized District representative, this change order is not
effective and not binding.

It is expressly understood that the compensation and time, if any, granted herein represent
a full accord and satisfaction for any and all time and cost impacts of the items herein, and
Design/Builder waives any and all further compensation or time extension based on the items
herein. The value of the extra work or changes expressly includes any and all of
Design/Builder’s costs and expenses, and its subcontractors, both direct and indirect,
resulting from additional time required on the project or resulting from delay to the project
including without limitation, cumulative impacts. Any costs, expenses, damages or time
extensions not included are deemed waived.

Signatures:

District: Design/Builder:

[Name] Date [Name] Date

Project Inspector:

[Name] Date

END OF DOCUMENT
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WARRANTY FORM

("Design/Builder™) hereby agrees that the
(“Work” of Design/Builder) which Design/Builder has installed for
Fremont Union High School District ("District’™) for the following project:

(“Project” or “Contract”) has been performed in accordance with the requirements of the
Contract Documents and that the Work as installed will fulfill the requirements of the Contract
Documents.

The undersigned agrees to repair or replace any or all of such Work that may prove to be
defective in workmanship or material together with any other adjacent Work that may be
displaced in connection with such replacement within a period of
year(s) from the date of completion as defined in Public Contract Code section 7107,
subdivision (c), ordinary wear and tear and unusual abuse or neglect excepted. The date of
completion is , 20

In the event of the undersigned’s failure to comply with the above-mentioned conditions
within a reasonable period of time, as determined by the District, but not later than seven (7)
days after being notified in writing by the District, the undersigned authorizes the District to
proceed to have said defects repaired and made good at the expense of the undersigned. The
undersigned shall pay the costs and charges therefor upon demand.

Date:

Name of Design/Builder:

Signature:

Print Name:

Title:

Representatives to be contacted for service subject to terms of Contract:

Name:

Address:

Phone Number:

Email:

END OF DOCUMENT
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AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS

THIS AGREEMENT AND RELEASE OF CLAIMS (“Agreement and Release”) IS MADE AND
ENTERED INTO THIS DAY OF , 20 by and between
Fremont Union High School District (“District”) and

(“Design/Builder”), whose place of business is

RECITALS

WHEREAS, District and Design/Builder entered into a contract for the following
project: (“Contract” or “Project”) in the County of , California; and

WHEREAS, the Work under the Contract was completed on , and a Notice
of Completion was recorded with the County Recorder on

NOW, THEREFORE, it is mutually agreed between District and Design/Builder as follows:

AGREEMENT AND RELEASE

1. Design/Builder will only be assessed liquidated damages as detailed below:
Original Guaranteed Maximum Price $
Modified Guaranteed Maximum Price $
Payment to Date $
Liguidated Damages $
Payment Due Design/Builder $
2. Subject to the provisions hereof, District shall forthwith pay to Design/Builder the
undisputed sum of Dollars ($ ) under the

Contract, less any amounts represented by any notice to withhold funds on file with
District as of the date of such payment.

3. Design/Builder acknowledges and hereby agrees that there are no unresolved or
outstanding claims in dispute against District arising from the performance of work
under the Contract, except for the claims described in Paragraph 4 and continuing
obligations described in Paragraph 6. It is the intention of the parties in executing this
Agreement and Release that this Agreement and Release shall be effective as a full,
final and general release of all claims, demands, actions, causes of action, obligations,
costs, expenses, damages, losses and liabilities of Design/Builder against District and
all of its respective agents, employees, trustees, inspectors, assignees, consultants
and transferees, except for any Disputed Claim that may be set forth in Paragraph 4
and the continuing obligations described in Paragraph 6 hereof.
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4.

The following claims are disputed (hereinafter, the "Disputed Claims™) and are
specifically excluded from the operation of this Agreement and Release:

Claim No. Description of Claim Amount of Claim Date Claim
Submitted

© B #

[If further space is required, attach additional sheets showing the required
information.]

Consistent with California Public Contract Code section 7100, Design/Builder hereby
agrees that, in consideration of the payment set forth in Paragraph 1 hereof,
Design/Builder hereby releases and forever discharges District, all its agents,
employees, inspectors, assignees, and transferees from any and all liability, claims,
demands, actions, or causes of action of whatever kind or nature arising out of or in
any way concerned with the Work under the Contract.

Guarantees and warranties for the Work, and any other continuing obligation of
Design/Builder, including without limitation the duty to defend, indemnify and hold
harmless the District, shall remain in full force and effect as specified in the Contract
Documents.

Except as provided for specifically herein, Design/Builder hereby waives the provisions
of California Civil Code section 1542 which provides as follows:

A GENERAL RELEASE DOES NOT EXTEND TO CLAIMS THAT THE
CREDITOR OR RELEASING PARTY DOES NOT KNOW OR SUSPECT TO
EXIST IN HIS OR HER FAVOR AT THE TIME OF EXECUTING THE RELEASE
AND THAT, IF KNOWN BY HIM OR HER, WOULD HAVE MATERIALLY
AFFECTED HIS OR HER SETTLEMENT WITH THE DEBTOR OR RELEASED
PARTY.

The provisions of this Agreement and Release are contractual in nature and not mere
recitals and shall be considered independent and severable. If any such provision or
any part thereof shall be at any time held invalid in whole or in part under any federal,
state, county, municipal, or other law, ruling, or regulations, then such provision, or
part thereof, shall remain in force and effect to the extent permitted by law, and the
remaining provisions of this Agreement and Release shall also remain in full force and
effect, and shall be enforceable.

All rights of District shall survive completion of the Work or termination of Contract,
and execution of this Release.
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* * * CAUTION: THIS IS A RELEASE - READ BEFORE EXECUTING * * *

SCHOOL DISTRICT

Signature:

Print Name:

Title:

DESIGN/BUILDER:

Signature:
Print Name:
Title:
END OF DOCUMENT
AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS Page 3 of 3

PROJECT
DWK 4529393v1



APPENDIX D-1

NON-COLLUSION DECLARATION
(Public Contract Code section 7106)
The undersigned declares:

I am the of , the party making the foregoing
[Title] [Name of Firm]

proposal.

The proposal is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation. The proposal is genuine and
not collusive or sham. The proposer has not directly or indirectly induced or solicited any other
bidder to put in a false or sham bid. The proposer has not directly or indirectly colluded,
conspired, connived, or agreed with any proposer or anyone else to put in a sham proposal,
or to refrain from proposing. The proposer has not in any manner, directly or indirectly, sought
by agreement, communication, or conference with anyone to fix the proposal price of the
proposer or any other proposer, or to fix any overhead, profit, or cost element of the proposal
price, or of that of any other proposer. All statements contained in the proposal are true. The
proposer has not, directly or indirectly, submitted his or her proposal price or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, to any
corporation, partnership, company, association, organization, bid depository, or to any
member or agent thereof, to effectuate a collusive or sham proposal, and has not paid, and
will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a proposer that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any other
entity, hereby represents that he or she has full power to execute, and does execute, this
declaration on behalf of the proposer.

I declare under penalty of perjury under the laws of the State of California that the foregoing
is true and correct and that this declaration is executed on ,
[Date]

at

[City] fState] .

Date:

Proper Name of Proposer:

Signature:

Print Name:

Title:

END OF DOCUMENT
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APPENDIX D-2

IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code section 2202-2208)

Prior to bidding on or submitting a proposal for a contract for goods or services of $1,000,000
or more, the bidder/proposer must submit this certification pursuant to Public Contract Code
section 2204.

The bidder/proposer must complete ONLY ONE of the following two options. To complete
OPTION 1, check the corresponding box and complete the certification below. To complete
OPTION 2, check the corresponding box, complete the certification below, and attach
documentation demonstrating the exemption approval.

] OPTION 1. Bidder/Proposer is not on the current list of persons engaged in
investment activities in Iran created by the California Department of General Services (“DGS”)
pursuant to Public Contract Code section 2203(b), and we are not a financial institution
extending twenty million dollars ($20,000,000) or more in credit to another person, for 45
days or more, if that other person will use the credit to provide goods or services in the energy
sector in Iran and is identified on the current list of persons engaged in investment activities
in Iran created by DGS.

L] OPTION 2. Bidder/Proposer has received a written exemption from the certification
requirement pursuant to Public Contract Code sections 2203(c) and (d). A copy of the written
documentation demonstrating the exemption approval is included with our bid/Proposal.

CERTIFICATION:

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that I am duly authorized
to legally bind the bidder/proposer to the OPTION selected above. This certification is made
under the laws of the State of California.

Vendor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing Date Executed

END OF DOCUMENT
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APPENDIX D-3

OFF-ROAD DIESEL-FUELED FLEET CERTIFICATION

Title 13 CCR sections 2449, 2449.1, and 2449.2, in compliance with Government Code
sections 11346.2, subdivision (a)(3), and 11346.8, subdivision (c), applies to construction
contractors who own or operate within California any vehicles with a diesel-fueled or
alternative diesel fueled off-road compression-ignition engine with maximum power (max hp)
of 25 horsepower (hp) or greater provided that the vehicle cannot be registered and driven
safely on-road or was not designed to be driven on-road, even if it has been modified so that
it can be driven safely on-road.

Section 2449(i), in relevant part, provides:

€

)

3

C))

For a project involving the use of vehicles subject to this regulation, the prime
contractor must obtain copies of the valid Certificate of Reported Compliance
with the Regulation for In-Use Off-Road Diesel-Fueled Fleets for the fleet
selected for the contract and their listed subcontractors, if applicable, prior to
entering into a new or renewed contract with that fleet.

No prime contractor or public works awarding body, as applicable, shall enter
into a contract with a fleet for which it does not have a valid Certificate of
Reported Compliance for the fleet and its listed subcontractors, if applicable,
prior to entering into a new or renewed contract with that fleet.

The Certificates of Reported Compliance received by the prime contractor for a
project must be retained for three (3) years after that project’s completion.
Upon request by California Air Resources Board (“CARB”), these records must
be provided to CARB within five (5) business days of the request.

Situations in which prime contractors or public works awarding bodies, as
applicable, are contracting for projects that are considered emergency
operations, as defined in section 2449(c)(18), are exempt from the
requirements in section 2449(i)(1)-(3), but must still retain records verifying
vehicles subject to the regulation that are operating on the emergency
operations project are actually being operated on the project for emergency
operations only. These records must include a description of the emergency,
the address or a description of the specific location of the emergency, the dates
on which the emergency operations were performed, and an attestation by the
fleet that the vehicles are operated on the project for emergency operations
only.

Section 2449(j), in relevant part, also states:

€)

Between March 1 and June 1 of each year, a prime contractor must collect new
valid Certificates of Reported Compliance for the current compliance year, as
defined in section 2449(n), from all fleets that have an ongoing contract with
the prime contractor as of March 1 of that year. Prime contractors must not
write contracts to evade this requirement.
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3)

4

)

Prime contractors shall only allow fleets with valid Certificates of Reported
Compliance on the prime contractor’s job sites.

If the prime contractor discovers that any fleet intending to operate vehicles
subject to this regulation for the prime contractor does not have a valid
Certificate of Reported Compliance, as defined in section 2449(n), or if the
prime contractor observes any noncompliant vehicles subject to the regulation
on the prime contractor’s job site, then the prime contractor must report
specified information regarding the fleet to CARB within five (5) business days
of such discovery.

Upon request by CARB, the prime contractor must immediately disclose to
CARB the name and contact information of each responsible party for all
vehicles subject to this regulation operating at the job site or for the prime
contractor.

The prime contractor shall prominently display signage for any project where
vehicles subject to this regulation will operate for eight (8) calendar days or
more. The sighage must be posted by the eighth calendar day from which the
first vehicle operates. The signage will be in lettering larger than size 14-point
type and displayed in a conspicuous place where notices to employees are
customarily posted at the job site or where there is employee foot traffic. If one
of the above locations is also viewable by the public, it should be posted at that
location. The signage must include specified information regarding idling
regulations for In-Use Off-Road Diesel-Fueled Fleets with directions on how to
report observed noncompliance of the provided regulations to CARB.

I am aware of the provisions of Title 13 CCR sections 2449, 2449.1, and 2449.2, which apply
to every contractor who owns or operates off-road diesel fleet vehicles in California, and | will
comply with such provisions, including providing Certificate(s) of Reported Compliance for In-
Use Off-Road Diesel-Fueled Fleets for the fleet selected for the contract and their listed
subcontractors, if applicable, with its bid.

Date:

Name of Design/Builder:

Signature:
Print Name:

Title:

Design/Builder must attach valid Certificate(s) of Reported Compliance with the
Regulation for In-Use Off-Road Diesel-Fueled Fleets provided by CARB for the fleet
selected for the contract and their listed subcontractors, if applicable, to this form.

END OF DOCUMENT
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APPENDIX D-4

RUSSIA SANCTIONS COMPLIANCE CERTIFICATION

PROJECT/CONTRACT NO.: between the (“District™)
and (“Design/Builder”)

On March 4, 2022, the Governor of California issued Executive Order N-6-22, regarding U.S.
economic sanctions against Russia and Russian entities and individuals. As verification of its
compliance with the Executive Order N-6-22, as well as applicable federal and state law,
Design/Builder hereby certifies the following with respect to all economic sanctions imposed
by the U.S. government in response to Russia’s actions in Ukraine, as well as any sanctions
imposed under state law (collectively, “economic sanctions”):

1. Design/Builder is not the target of economic sanctions.
2. Design/Builder is in compliance with all economic sanctions.

Pursuant to Executive Order N-6-22, if the Contract(s) value is/are $5 million or more, then
Design/Builder hereby agrees to formally report to the District regarding:

A. Design/Builder’s compliance with the relevant economic sanctions.

B. Steps Design/Builder has taken in response to Russia’s actions in Ukraine, including,
but not limited to, desisting from making new investments in, or engaging in financial
transactions with, Russian entities, not transferring technology to Russia or Russian
entities, and directly providing support to the government and people of Ukraine.

Design/Builder acknowledges and accepts that failure to complete one of the reporting
requirements described above, or determination by the District, at its sole discretion, that
Design/Builder is a target of relevant economic sanctions or is conducting prohibited
transactions with sanctioned individuals or entities, may be grounds for termination of the
Contract.

Certification:

, the authorized representative for
certlfy that | am duly authorized to execute this certification, and the Design/Builder |dent|f|ed
below has conducted a good faith review of existing contracts. | further certify and attest that
the Design/Builder is not a target of economic sanctions, and that the Design/Builder is in
compliance with the economic sanctions imposed by the U.S. government in response to
Russia’s actions in Ukraine, as well as any requirements related to the Russian sanctions
imposed by Executive Order N-6-22 and under state law, if any.

Date:

Name of Design/Builder:

Signature:
Print Name:
Title:
END OF DOCUMENT
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APPENDIX E

ALLOWABLE GENERAL CONDITION COSTS
CONSTRUCTION PHASE SCOPE DETAIL

Project (On Site Jobsite Staff) Direct Cost General Overhead Paid by
of the Work | Conditions and Profit District
1 |Operations Manager X
2 |project Manager X
3 |Proiect Superintendent X
4 Project Engineer X
5 |Home Office Endgineer X
6 |Scheduling Enaineer X
7 [Field Engineer X
8 |Draftsman/Detailer X
9 |Record Drawinas X
10 Field Accountant X
11 Timekeeper/Checker X
12 |Secretarial/Clerk Typist X
13 |Independent Surveyor X
14 |safety &. E.E.O. officer X
15 |Runner/Water Boy X
16 |vacation Time/Job Site Staff X
17 ISick Leave/Job Site Staff X
18 |Bonuses/Job Site Staff X
19 |Quality Control Program X
20 |oualified SWPPP Practitioner (QSP) X
21 |SWPPP Creation. Approval. Notifications X
Temporary Utilities Direct Cost General Overhead Paid by
of the Work | Conditions and Profit District
1 [Telephone Installation X
2 [Telephone Monthly Charges X
3 [Electric Power Installation X
4  [Electric Power Distribution - Wiring/Spider X
boxes/ Lighting for construction
5 [Electric Power Monthly Charges X
6 [Water Service for construction X
7 |Heating & Cooling Costs for construction X
8 |Liaht Bulbs & Misc. Supplies for construction X
9 [Clean-Up-Periodical X
10 [Clean-Up-Final X
11 Dump Permits and Fees X
12 Recycling/Trash Dumpster Removal/Hauling X
13 [Flagger/Traffic Control X
14 Dust Control X
15 Temporary Road and Maintenance if X
FREMONT UNION HIGH SCHOOL DISTRICT App. E
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|Trash Chute & Hopper (if applicable)

X
Direct Job Costs Direct Cost General Overhead Paid by
of the Work | Conditions and Profit District
1 Waaes of Construction Labor X
2 Labor/Fringe Benefits & Burden X
3 Subcontract Costs X
4 Material & Equipment/Included X
a. Contractor Owned Equip, trucks X
b. Small Tools - Purchase X
c. Small Tools - Rental X
5 Warranty Work & Coordination X
Temporary Facilities Direct Cost General Overhead Paid by
of the Work Conditions and Profit District
1 Office Trailer including shared office for X
IOR & CM (office must include lockable
door, 2 desks, 2 chairs, 1 file cabinet,
and Wi-Fi connection)
2 Storage Trailer & Tool Shed Rental X
3 Office Furniture/Equip/computers X
4 Xerox Copies/Misc. Printing X
S Postage/UPS/FedEx X
6 Project Photographs X
7 Temporary Toilets X
8 Project Sign X
9 Temporary Fencina/Enclosures X
10 Covered Walkways if required X
11 Barricades X
12 Temporary Stairs X
13 Opening Protection X
14 Safety Railina & Nets X
15 Drinking Water/Cooler/Cup X
16 Safety/First Aid Supplies X
17 Fire Fighting Equipment X
18 Security Guards X
19 Watchman Service X
20 Phone/fax lines. cell phones, Wi-Fi X
21 Temporary “Swing space” portables to X
house teachers and students as required
for phasing
22 Utility connections and civil work needed X
for temporary “swing space” portables as
required for phasing
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Miscellaneous Project Costs Direct Cost General Overhead Paid by
of the Work | Conditions and Profit District
1 Builders Risk Insurance Insurance X
2 Printing - Drwas & Specs (Max of 15 sets) X
3 Initial Soils Investigation X
4 Testing and Inspection X
5 Maintenance After Occupancy X
6 Facility Operator/Training X
7 Fees X
Hoisting Direct Cost General Overhead Paid by
of the Work | Conditions and Profit District
1 Hoist & Tower Rental X
2 Hoist Landing & Fronts X
3 Hoist Operator X
4 Hoist Safety Inspections X
5 Hoist Material Skips/Hoppers X
6 Erect & Dismantle Hoists X
7 Crane Rental X
8 Crane Operators X
9 Crane Safety Inspections X
10 | Erect & Dismantle Crane X
11 Fuel, Repairs, Maintenance X
12 | Crane Raisina/Jumping Costs X
13 | Safety Inspections X
14 | Forklift Rental X
15 Forklift Operator X
16 | Forklift Safety Inspections X
17 | Fuel, Repairs, Maintenance X
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DESIGN RESPONSIBILITIES MATRIX

APPENDIX F

Design Item / Discipline (if required) Design-Builder District
1 Architectural Design X
2 Structural Design X
3 Mechanical Design X
4 Electrical and Lighting Design X
5 Plumbing Design X
6 Civil Design X
7 Landscape Design X
8 Fire Protection Design X
9 Acoustical Design X
10 Data Infrastructure / Technology X
Design
11 Audiovisual Design X
12 Clock / Bell / PA X
13 Building Systems Integration (BMS, X
Controls, etc.)
14 DSA Management, Forms and Closeout X
15 Topographic Survey X
16 Utility Locating X
17 Geotechnical Investigation X
18 Soils Analytics X
19 Hazardous Material Testing X
20 Stormwater Treatment Design (QSD X
Services)
21 Environmental Review Support (CEQA) X
22 Security Alarm / Intrusion Detection X
23 CCTV / Security Camera X
24 Access Control and Integration with X
Door Hardware
25 Energy Modeling / Title 24 Compliance X
26 HVAC Commissioning X
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