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FREMONT UNION HIGH SCHOOL DISTRICT 
REQUEST FOR QUALIFICATIONS AND PROPOSALS 

LEASE-LEASEBACK CONSTRUCTION SERVICES 
RFQ/P # 26-27-03 

 

 
Fremont Union High School District (“District”) is seeking proposals from qualified persons, 
firms, partnerships, corporations, associations, or professional organizations to provide 
constructability review, value engineering, master scheduling, cost estimating, budgeting, 
and construction services for the development and construction of the Lynbrook High 
School Building 70 Roofing, HVAC, and Fire Alarm Replacement Project (“Project”), in 
accordance with the lease-leaseback structure set forth in Education Code section 17406 et 
seq.  

The Request for Qualifications and Proposals (“RFQ/P”), which includes instructions for its 
completion, can be found on the District website at:  www.fuhsd.org/departments/business-
services under the RFP/RFQ/BIDS section.  Respondents to this RFQ/P shall submit a 
completed Statement of Qualifications (“SOQ”) along with the Proposal (collectively “RFQ/P 
Packet”).  Respondents must mail or deliver five (5) bound copies and one (1) electronic copy 
in PDF on a thumbdrive or flashdrive of the RFQ/P Packet conforming to the requirements of 
this RFQ/P to: 

FREMONT UNION HIGH SCHOOL DISTRICT 
589 W. Fremont Avenue 
Sunnyvale, CA 94087 
ATTN: Faith Carrillo 

RE: RFQ/P # 26-27-03 
 
ALL RESPONSES ARE DUE BY 2:00 P.M. ON MONDAY, NOVEMBER 2, 2026. Oral, 
telegraphic, facsimile, telephone or email RFQ/P Packets will not be accepted.  RFQ/P Packets 
received after this date and time will not be accepted and returned unopened.   

An informational meeting will be conducted on THURSDAY, OCTOBER 15, 2026, at 12:30 
P.M. The meeting will be held via Zoom Meeting. The link to the meeting will be posted on 
District website at:  www.fuhsd.org/departments/business-services under the RFP/RFQ/BIDS 
section.   

Questions regarding this RFQ/P may be directed to Faith Carrillo, faith_carrillo@fuhsd.org and 
must be submitted in writing on or by 5:00 P.M. ON MONDAY, OCTOBER 19, 2026. 

All Respondents must have already been prequalified by the District in accordance with 
Public Contract Code, § 20111.6.  First tier electrical, mechanical, and plumbing 
subcontractors are required by Public Contract Code, § 20111.6 and must be prequalified 
prior to subcontractor bids being submitted. Contractors of all tiers must be currently 
registered and qualified to perform public work pursuant to Labor Code, § 1725.5.  The 
District’s prequalification materials can be accessed at the following web address: 
www.qualitybidders.com.  
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The District reserves the right to change the dates on the schedule without prior notice. 

RFQ/P SCHEDULE SUMMARY 

 
DATE ACTION ITEM 

10/1/2026 
Release and advertisement of RFQ/P. 

10/1/2026 RFQ/P packages available for distribution. 

10/15/2026 at 12:30pm Informational Meeting via Zoom. 

10/19/2026 Last day to receive written questions from Respondents.  

10/23/2026 
Last day for District to issue addenda to answer 
questions/clarifications. 

11/2/2026 at 2:00 pm Deadline for submissions in response to RFQ/P. 

11/6/2026 
Release of shortlist qualified Respondents and interview 
notifications. 

Week of 11/9/2026 or 11/16 Interviews of qualified Respondents, if used. 

12/15/2026 Board Meeting Tentative Award and Notice to selected developer.  

 
 

[REMAINDER OF PAGE INTENTIONALLY BLANK] 
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FREMONT UNION HIGH SCHOOL DISTRICT 
REQUEST FOR QUALIFICATIONS AND PROPOSALS 

LEASE-LEASEBACK CONSTRUCTION SERVICES 

I. INTRODUCTION 

Fremont Union High School District (“District”) is a public school district serving nearly 11,000 
students at five comprehensive high schools—Cupertino, Fremont, Homestead, Lynbrook, and 
Monta Vista.    

This Request for Qualifications and Proposals (“RFQ/P”) defines the services sought from 
Respondents and generally outlines the Project requirements.  Respondents to this RFQ/P 
shall submit a completed Statement of Qualifications (“SOQ”) along with the Proposal 
(collectively “RFQ/P Packet”).   

II. PROJECT DESCRIPTION AND SCOPE OF SERVICES 

A. General 

The purpose of this RFQ/P is to solicit proposals from qualified persons, firms, partnerships, 
corporations, associations, or professional organizations to provide constructability review, 
value engineering, master scheduling, cost estimating, budgeting, and construction services 
for the development and construction for the Lynbrook High School Building 70 Roofing, 
HVAC, and Fire Alarm Replacement Project (“Project”), in accordance with the lease-
leaseback structure set forth in Education Code section 17406 et seq.  Selected developer 
shall have experience with the construction of public school facilities and in working with the 
Office of Public School Construction (“OPSC”), the Division of the State Architect (“DSA”), and 
Title 24 of the California Code of Regulations.     

To submit a proposal, Respondents must be properly licensed by the California Contractors 
State License Board and registered with the Department of Industrial Relations (“DIR”) as 
required by law.  Only Respondents who have been prequalified by the District in accordance 
with Public Contract Code section 20111.6 are eligible to respond to this RFQ/P.  The District’s 
prequalification materials can be accessed at the following web address:  
www.qualitybidders.com.  The selected developer will be required to comply with the Labor 
Code prevailing wage requirements and the District’s bonding and insurance requirements. 
The selected developer and its subcontractors must agree to be bound by the District’s Project 
Labor Agreement. The selected developer shall be required to work cooperatively with District 
staff, the Governing Board, all other technical consultants, the architect, the project inspector, 
and any program and/or construction manager, if any, retained by the District for the Project, 
citizens’ oversight committee, other District committees, and the community to facilitate 
timely and professional completion of the Project. 

The Project is further defined in the attached APPENDIX A, along with the District’s 
construction budget for the Project.  Respondent’s Proposal shall include Respondent’s 
proposed fees to perform the Project, including the proposed fees to perform preconstruction 
services or any other work related to the Project, as requested by the District.  Each 
Respondent must submit a budget for each scope of work as well as an overall cost if the 
Respondent is given all of the work.  

The District intends to select one Respondent that best meets the District’s needs to perform 
the project.  The criteria on which the District makes its determination will be based on the 
District’s adopted best value methodology and criteria provided in this RFQ/P.   
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The period of performance shall be commensurate with the duration of the Project.  The 
District may, at its sole discretion, extend the term of any contract associated with this 
solicitation for five separate twelve-month option periods by providing written notice to the 
selected developer not less than ninety (90) days before the contract expiration date.  The 
total duration of any associated contract shall not exceed five (5) years.   

B. Scope of Work  

Although the final scope of work will be negotiated in the executed Agreement (defined below 
at subparagraph G) for the Project, the selected developer shall be responsible for performing 
the following scope of work, at a minimum:  

Preconstruction Services: 

1. Review design and support documentation for content, constructability, 
completeness, scheduling, clarity, consistency, and coordination. 

2. Undertake value-engineering analysis and prepare reports with 
recommendations to District and Architect of Record to maintain established 
program budget and specifications. 

3. Provide detailed cost estimates. 

4. Expedite design reviews, including modifications, if any, based on value 
analysis. 

5. Provide a proposed Guaranteed Maximum Price (“GMP”) for the construction of 
the project with identified subcontractor bids and self-performed work. 

Construction Services: 

1. Construction of the Project. 

2. Coordination of record drawings and specifications. 

3. Compilation of operations and maintenance manuals, warranties/guarantees, 
and certificates. 

4. Obtaining occupancy permits and coordinating testing, documentation, and 
governmental inspections and approvals. 

5. Preparation of accounting and closeout reports and occupancy plan reports. 

6. Other responsibilities as necessary for the completion of the program. 

C. Lease-Leaseback Structure 

The Project will be funded from various sources, and any agreement reached will conform to 
the statutory framework for the lease-leaseback delivery method pursuant to Education Code 
section 17406, et seq.  Financing for a portion of the construction of the Project will be 
included in the Agreement (defined below at subparagraph G).  During construction, the 
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District shall pay tenant improvement payments.  Once the Project is complete, the developer 
shall lease the completed facilities back to the District for a pre-determined monthly lease 
payment amount. However, the District intends that the lease will include an early termination 
payment option for the District.  

D. District Project Management Description 

District’s Governing Board will be responsible for making final decisions, but the 
Superintendent will be responsible for day-to-day decisions and may designate a project 
manager who will be the primary point of contact between the selected developer and the 
District.   

E. Prequalification of Designated Subcontractors 

If used, contractors holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or 
C-46 licenses (collectively, “MEP subcontractors”) shall be prequalified by the District to 
perform construction work as a first tier subcontractor on the Project pursuant to Public 
Contract Code section 20111.6. 

F. Registration of Respondent and All Tiers of Subcontractors 

The selected developer(s) shall not allow any employee or subcontractor to commence work 
on any contract or any subcontract until the proof of registration with the Department of 
Industrial Relations required of the developer or subcontractor has been provided to and 
accepted by the District. 

G. Form of Agreement 

Selected developer must be able to execute the District’s standard form of Site Lease and 
Facilities Lease, (“Agreement”) is attached to this RFQ/P as APPENDIX B.  After the plans 
and specifications have been approved by DSA, the Facilities Lease will be amended to include 
the agreed upon Guaranteed Maximum Price. 

H. Indemnity  

Respondents responding to this RFQ/P must acknowledge that they have reviewed the 
District’s indemnity provision set forth in the Facilities Lease (in APPENDIX B) and must 
agree to the indemnity provision and confirm in writing that, if given the opportunity to 
contract with the District, the Respondent has no substantive objections to the use of the 
District’s standard indemnity provision. 

I. Insurance 

The District requires at least the following insurance coverage: 

 Commercial General Liability Insurance, including Bodily Injury, Personal 
Injury, Property Damage, Advertising Injury, and Medical Payments  

o Each Occurrence 
o General Aggregate 
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 Automobile Liability Insurance 

o Combined Single Limit  

 Workers Compensation and Employer’s Liability 

 Pollution Liability 

 Builder’s Risk 

 Sexual Abuse and Molestation 

Selected developer shall provide to the District certificate(s) of insurance and endorsements 
satisfactory to the District. Insurance policy(ies) shall not be amended or modified and 
coverage amounts shall not be reduced without thirty (30) days’ written notice to District 
prior to modification and/or cancellation.  For Commercial General Liability and Automobile 
Liability, District shall be named as an additional insured on all policies.  Selected developer’s 
policy(ies) shall be primary; any insurance carried by the District shall only be secondary and 
supplemental.  Selected developer shall not allow any employee or subcontractor to 
commence work on any contract or any subcontract until the proof of insurance required of 
the developer or subcontractor has been provided to and accepted by the District. 

III. FULL OPPORTUNITY 

No respondent will be discriminated against on the basis of race, religious creed, color, 
national origin, ancestry, physical disability, mental disability, reproductive health decision 
making, medical condition, genetic information, marital status, sex, gender, gender identity, 
gender expression, age, sexual orientation, or veteran or military status in any consideration 
leading to the award of the contract. The District also affirmatively ensures that 
Disadvantaged Business Enterprises (“DBE”), Small Local Business Enterprises (“SLBE”), 
Small Emerging Local Business Enterprises (“SELBE”), and Disabled Veterans Business 
Enterprises (“DVBE”) shall be afforded full opportunity to respond to this RFQ/P.     

IV. LIMITATIONS 

This RFQ/P is neither a formal request for bids, nor an offer by the District to contract with 
any party responding to this RFQ/P.  The District reserves the right to add additional 
prequalified Respondents for consideration after distribution of this RFQ/P if it is found to be 
in the best interest of the District.  All decisions concerning selection of the developer will be 
made in the best interests of the District.  The awarding of the contract pursuant to this 
RFQ/P, if at all, is at the sole discretion of the District.   

The District makes no representation that participation in the RFQ/P process will lead to an 
award of contract or any consideration whatsoever.  The District shall in no event be 
responsible for the cost of preparing any RFQ/P Packet in response to this RFQ/P.   

RFQ/P Packets and any other supporting materials submitted to the District in response to 
this RFQ/P will not be returned and will become the property of the District unless portions of 
the materials are designated as proprietary at the time of submittal, and are specifically 
requested to be returned.  Vague designations and/or blanket statements regarding entire 
pages or documents are insufficient and will not bind the District to protect the designated 
matter from disclosure.  Pursuant to Michaelis, Montanari, & Johnson v. Superior Court (2006) 
38 Cal.4th 1065, RFQ/P Packets shall be held confidential by the District and shall not be 
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subject to disclosure under the California Public Records Act until after either: (1) the District 
and the successful Respondent have completed negotiations and entered into an Agreement, 
or (2) the District has rejected all Proposals.  Furthermore, the District will have no liability 
to the Respondent or other party as a result of any public disclosure of any RFQ/P Packet.   

V. RESTRICTIONS ON LOBBYING AND CONTACTS 

From the period beginning on the date of the issuance of this RFQ/P and ending on the date 
of the award of the contract, no person, or entity submitting in response to this RFQ/P, nor 
any officer, employee, representative, agent, or consultant representing such a person or 
entity shall contact through any means or engage in any discussion regarding this RFQ/P, the 
evaluation or selection process/or the award of the contract with any member of the District, 
Governing Board, selection members, or any member of the Citizens’ Oversight Committee.  
Any such contact shall be grounds for the disqualification of the Respondent submitting a 
RFQ/P Packet.  

VI. INFORMATIONAL MEETING 

It is highly recommended that each Respondent attend the informational meeting, to be 
conducted on THURSDAY, OCTOBER 15, 2026, at 12:30 PM. The meeting will be held via 
Zoom Meeting and the link to the meeting will be posted on District website at:  
www.fuhsd.org/departments/business-services under the RFP/RFQ/BIDS section.   

At this meeting, District representatives will distribute information and materials to further 
describe the Project, the scope of work, and review the proposed Project site.  Respondents 
shall consider and address the materials and information distributed at the meeting in their 
RFQ/P Packets.   

VII. SUBMITTAL FORMAT 

A. Format 

Material must be in 8½ x 11-inch format with font no less 11-point font.  The RFQ/P Packets 
shall include divider tabs labeled with boldface headers below (e.g. the first tab would be 
entitled “Executive Summary,” the second tab would be entitled “Table of Contents,” etc.)  
Five (5) bound copies, and one (1) electronic copy of the RFQ/P Packet shall be submitted.  
Each submittal shall not contain more than twenty-two (22) pages, excluding front and back 
covers, tabs, certificates of insurance, required Certifications/Declarations, detailed schedule 
charts, and comments to the Form of Agreement (Tab 11). Submittals containing more than 
twenty-two (22) single-sided pages or eleven (11) double-sided pages will not be considered.  

The unbound copy, marked “Copy for Reproduction,” shall be formatted as follows: 

 No divider sheets or tab 
 Text printed on one side only (i.e., no back-to-back pages) 
 Pages with proprietary information removed 
 A cover sheet listing the firm’s name, the total number of pages, and 

identification of those pages that were removed due to proprietary information 

B. General Overview 

Each RFQ/P Packet shall include a description of the type, technical experience, backgrounds, 
qualifications and expertise of the Respondent.  The description shall show that the firm 
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possesses the demonstrated skills and professional experience to perform the general 
functions of the Project and fulfill the goals and vision of the District as its developer for the 
Project.  Submittals shall describe in detail the Respondent’s methods and plan for carrying 
out the Project.  Included in this information must be a detailed description of construction 
scheduling, staging, and logistics based on timelines and information provided by the District 
in this RFQ/P and the informational meeting.  Describe the Respondent’s approach to the 
Project, including any creative methodology and/or technology that the Respondent uses or 
unique resources that the Respondent can offer to the District and Project.   

C. Contents 

Respondents shall comply with the following requirements for its RFQ/P Packet: 

1. TAB 1 – Executive Summary (maximum 1 page) 

This should be an overview of the entire RFQ/P Packet with a description of the general 
approach and/or methodology the Respondent will use to meet the goals and fulfill the general 
functions as set forth in this RFQ/P. 

2. TAB 2 – Table of Contents 

This should be a complete and clear listing of the headings and pages to allow easy reference 
to key information. 

3. TAB 3 – Cover Letter Identifying Respondent (maximum 1 page) 

This should be a letter of introduction signed by an authorized officer of the Respondent.  If 
the Respondent is a joint venture, duplicate the signature block and have a principal or officer 
sign on behalf of each party to the joint venture.  The letter shall also include: 

 
a) Respondent’s name. 

b) Address, include any branch office address and point of contact. 

c) Telephone number. 

d) Facsimile number. 

e) E-Mail address. 

f) Identify team.  

g) Clearly identify the individual(s) who are authorized to speak for 
the Respondent during the evaluation process.  

h) And, the following statement: 

“[RESPONDENT’S NAME] received a copy of the District’s Site 
Lease and Facilities Lease (“Agreement”) attached as APPENDIX 
B to the RFQ/P.  [RESPONDENT’S NAME] has reviewed the 
indemnity provisions in APPENDIX B and insurance requirements 
contained in the Agreement.  If given the opportunity to contract 
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with the District, [RESPONDENT’S NAME] has no objections to the 
use of the Agreement.”   

i) Respondent shall certify that no official or employee of the District, 
nor any business entity in which an official of the District has an 
interest, has been employed or retained to solicit or assist in the 
procuring of the resulting contract(s), nor that any such person will 
be employed in the performance of any/all contract(s) without 
immediate divulgence of this fact to the District. 

4. TAB 4 - Respondent Information 

a) A brief history of the Respondent. Please include any former names 
of the Respondent and the number of years the Respondent has 
participated in construction as a general contractor under each 
name. 

b) Organizational chart of the Respondent.  This shall include the 
names of all key personnel, joint venture partners, and sub-
consultants with their titles and specific task assignments for the 
Project.  The District’s evaluation will consider the entire team.  
Therefore, no changes in the Respondent’s composition will be 
allowed without prior written approval by the District. 

c) A description of the Respondent and its organizational structure. 
Resumes of personnel to be involved with the Project should be 
included, including their school construction experience.  Upon 
engagement, any change in personnel must be approved by the 
District.  Respondent shall be responsible for any additional costs 
incurred by a change in personnel. 

d) Provide description of Respondent’s technical competence, 
including a description of in-house resources (e.g. computer 
capabilities, software applications, modeling programs, etc.), and 
Respondent’s ability to draw upon multi-disciplinary staff to 
address the services required under the RFQ/P. 

e) Identify up to three (3) persons who will be primarily responsible 
for working with the District and their respective roles and 
responsibilities, including:  Project Manager, Superintendent, 
Foreman.  If Respondent is selected for an interview, the identified 
individuals must attend the interview and any required in-person 
presentations. 

f) Provide the volume of construction in dollars for each of the past 
three (3) years.  

g) Provide a statement regarding the Respondent’s availability and 
resources.  

h) Provide a statement on financial resources, bonding capacity and 
insurance coverage. 
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i) Provide a claims statement for all resolved or ongoing claims:  
Submit a statement indicating any and all suits or claims in which 
the Respondent or its personnel instigated a claim and/or litigation 
regarding construction projects within the past five (5) years, and 
indicating any and all claims in which claims and/or litigation have 
been pursued against the Respondent or its personnel.  For each 
listed claim and/or litigation: state the issues in the claim and/or 
litigation, the status of the claim/litigation, the names of the 
parties involved, and the outcome, if any. 

Respondent’s claims statement must include resolved and ongoing 
claims.  Respondent’s claims statement must include claims 
history for Respondent and its personnel, as well as Associated 
Firms.   

“Associated Firms” are businesses, corporations, companies, 
partnerships, or other entities associated with Respondent and/or 
its personnel (e.g., firm name changes, association as prior owner, 
general partner, limited partner, or other officer). 

j) Contractor license number and whether license has been revoked 
or suspended in the last five (5) years.  Respondent must hold a 
General Building Contractor License (B License), which is current, 
valid and in good standing with the Contractor’s State License 
Board.  Provide the following for each license: 

i. Exact name of license holder on file 
ii. License Classification 
iii. License Number 
iv. Date Issued 
v. Expiration Date 
vi. Whether license has been suspended or revoked in the past 

five (5) years.  If so, explain. 
vii. Provide the same information for all subconsultants and 

subcontractors. 

k) Provide signatory status. 

l) Location of nearest local office and main office, if different. 

m) Certificate(s) of Insurance identifying the firm’s current insurance 
coverages.  

n) Provide Non-Collusion Declaration.  (APPENDIX C-1.)  

o) Provide Iran Contracting Act Certification.  (APPENDIX C-2.) 

p) Provide Off-Road Diesel-Fueled Fleet Certification. (APPENDIX C-
3.) 

5. TAB 5 – Methods and Strategic Plan 

Detailed description of Respondent’s methods and plan for carrying out the Project, including: 
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a) The technical and managerial approach to the Respondent’s 
partnership with the District.  Take into account the District’s goals 
for the Project and the general functions required.  Respondent 
may identify additional necessary tasks and discuss these in its 
proposed method to accomplish the work. 

b) How Respondent plans to incorporate local subcontracting teams 
into the Project. 

c) How Respondent plans to incorporate construction means and 
methods into the Project. 

d) Proposed cost for completing preconstruction services for the 
Project for which the Proposal is being submitted.  

e) Detailed discussion of costs related to fees, general conditions, 
insurance, supervision, and management of the construction 
portion of the scope of work. 

Emphasis will be given to the methods and strategic plan as they relate to preconstruction 
services and how the preconstruction services will transition into the construction services.   

6. TAB 6 – Prior Relevant Experience 

Description of the Respondent’s experience with respect to the areas of public schools or 
similar construction over the past five (5) years.  Specifically, please provide a list of all 
projects the Respondent has been involved with for the past five (5) years where the total 
project contracts exceeded two million dollars ($2,000,000) per project.  Within that list:  

a) Identify all projects involving modernization of school buildings or 
related facilities. 

b) Identify all projects involving modernization work. 

c) Identify the method (e.g. lease-leaseback, bid-build, etc.) by 
which each project was constructed.  For lease-leaseback projects, 
include the total cost of each project and a breakdown of the total 
cost by pre-construction services and construction services. 

d) Include a discussion of Respondent’s experience with working with 
the DSA on public school projects.  

e) Identify and include discussion of Respondent’s experience with 
projects performed in an occupied building and/or immediately 
adjacent to an occupied building and/or campus. 

For the projects listed, above, be sure to also include the following information: 

a) Project’s name and description; 

b) Firm’s role; 

c) Award and completion dates; 
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d) Project’s total value; 

e) Amount of fees received; 

f) Staffing, including Respondent’s team members, subcontractors 
and consultants; 

g) Relationship with owner/client; 

h) References:  Provide a contact name, telephone number and 
email address for the owners and indicate which key personnel of 
Respondent worked on each project; and 

i) Discussion of claims, demands, and/or litigation arising from the 
project and involving the Respondent, and resolution of the same. 

j) Include examples of other similar project assignments on the part 
of the Respondent.  

List projects Respondent has successfully completed that had some or all of the following 
obstacles, including the creative solutions from the Respondent on how these obstacles were 
overcome:  

a) A very aggressive schedule. 

b) Significant budgetary restrictions. 

c) Be prepared to expand upon what you did to accommodate:  

i. The complexity of the project; 
ii. The needs of the clients; 
iii. Minimizing inconvenience; and  
iv. Maximizing safety. 

7. TAB 7 – Contracting History 

If any of the following have occurred, please describe in detail the circumstances of each 
occurrence: 

a) Failure to enter into a contract or professional services agreement 
once selected. 

b) Withdrawal of a proposal or bid as a result of an error. 

c) Termination or failure to complete a contract. 

d) Debarment by any municipal, county, state, federal, or local 
agency. 

e) Involvement in litigation, arbitration, or mediation. 

f) Conviction of the Respondent or its principals for violating any 
state or federal antitrust laws by bid or proposal rigging, collusion, 
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or restrictive competition between bidders or proposers, or 
conviction of any other federal or state law related to bidding or 
performance of services. 

g) Knowing concealment of any deficiency in the performance of a 
prior contract. 

h) Falsification of information or submission of deceptive or 
fraudulent statement in connection with a contract. 

i) Willful disregard for applicable rules, laws, or regulations. 

j) Failure to disclose information regarding any of the above may be 
deemed to indicate an unsatisfactory record of performance.  
Information regarding any of the above may be considered in 
determining the suitability of Respondent to perform the needed 
services.  Accordingly, Respondent may describe mitigating factors 
as part of description of any of the above. 

8. TAB 8 – Pricing and Contingency 

Pricing proposals will be evaluated based on all information required in Appendix D including, 
without limitation, the: (1) preconstruction services cost or method of calculation; 
(2) Respondent’s fee, which includes profit and overhead; (3) general conditions 
cost; (4) additional mark-up on subcontractor prices; (5) construction contingency to be 
applied to errors and omissions; and (6) allowances, if any. 

Respondents must use the proposal format found in Appendix D for the proposal and submit 
a pricing proposal for the Project.  

After the Agreement is awarded, and DSA approves the plans and specifications, the selected 
developer will be required to provide a Guaranteed Maximum Price (“GMP”) for the Project.  
As part of the District review of the GMP, the District will expect to have access to all 
subcontractor bids, contingency breakdown and tracking documents, general conditions 
breakdown and tracking documents, and Respondent’s fees.  The GMP shall include all of 
Respondent’s cost for labor, materials, equipment, overhead and profit, general conditions, 
contractor contingency, and allowances, if any, but shall specifically exclude the amount of 
the District contingency.  In the event the selected developer realizes a savings on any aspect 
of the Project, such savings shall be added to the District contingency and expended 
consistent with the District contingency.  In addition, any portion of the contractor 
contingency and/or allowance remaining after completion of the Project shall be added to the 
District contingency.  The Facilities Lease will be amended to include the agreed upon GMP, if 
the District proceeds with the construction phase of the Project. 

9. TAB 9 – Insurance  

Each Respondent must demonstrate that it can maintain adequate insurance as required 
herein. Therefore, each RFQ/P Packet must include a letter from the Respondent’s insurance 
company indicating its ability to provide insurance coverage on behalf of Respondent in 
accordance with the insurance requirements in APPENDIX B. 
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10. TAB 10 – Assurances 

The Respondent must acknowledge each of the following items and confirm that it will be 
willing and able to perform these items:  

 Preconstruction Services:  Respondent shall provide services that relate to the 
organization and development of the Project prior to the start of construction including 
the following:  

a) Site Evaluation: Consult with District staff in relation to the existing site.  
Selected developer should make site visits, as needed to review the current site 
conditions.  During this evaluation, Respondent may make recommendations 
relating to soils investigations and utility locations and capacities, in order to 
minimize unforeseen conditions.   

b) Plan Review:  Provide plan review and constructability services with an 
emphasis on ensuring that the Project can be completed within the established 
schedule and within the available budget.  

c) Design Team Meetings:  Attend meetings at the Project site with the architect 
of record and the design team as needed. 

d) Value Engineering:  Provide a detailed analysis of all major Project systems 
with an emphasis on possible value engineering possibilities. 

e) Detailed Construction CPM Schedule:  Produce detailed construction CPM 
schedules to be incorporated into the Project documents including identification 
of the Project critical path and agency approvals. 

f) Preliminary and Detailed Estimates:  Provide preliminary construction 
estimates using like-kind construction costs. Upon receipt of the Project plans 
and specifications, provide detailed construction estimates showing the values 
of all major components of the Project. 

g) Construction Planning:  Plan the phases and staging of construction, staging 
areas, temporary fencing, office trailer placement, access, etc. as required.  

h) Other services:  Any other services that are reasonable and necessary to 
control the budget and schedule. List those areas where subconsultants will be 
required and where the Respondent has in-house expertise.  Provide resumes 
of persons providing each of these services and for key personnel assigned to 
the Project. 

 Construction Services: 

a) Project Accounting and Management Systems:  In coordination with 
District staff, develop the Project accounting and budget management systems.  
A process of up-to-date costs management will be necessary. During 
construction, monthly reporting will be required. 

b) General Conditions:  List what is included in the Respondent’s general 
conditions (including full-time and part-time personnel) and a monthly value of 
the general conditions.  Indicate what would be included as a cost of work 
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versus a line item in the general conditions. See APPENDIX C-4 for an 
example. 

c) Management of Project:  Administer and coordinate on a daily basis the work 
of all trade contractors the successful Respondent hires to work on the Project.  
Enforce strict performance, scheduling, and notice requirements.  Document 
the progress and costs of the Project. Report proactively on potential schedule 
impacts. Recommend potential solutions to schedule problems. 

d) Trade Contractors: Pursuant to Public Contract Code section 20111.6, each 
prospective MEP Contractor holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-
38, C-42, C-43, and/or C-46 licenses shall be prequalified by the District to 
perform construction work as a first-tier subcontractor on the Project.  

11. TAB 11 – Comments to Form of Agreement  

Respondents must thoroughly review the Agreement attached to this RFQ/P as Appendix B 
and confirm in writing that, if given the opportunity to contract with the District, Respondent 
has no substantive objections to the use of the District’s standard agreement.  Respondent 
must also identify any term or condition of the Agreement that Respondent requests 
modifying, deleting, or adding.  Respondents must set forth a clear explanation of what 
modification would be sought and specific alternate language.  Comments on the form of 
Agreement will be excluded from the page count. If selected, Respondent will be 
precluded from negotiating changes that have not been identified in its RFQ/P 
Packet.  The District will review, but is not obligated to accept, any proposed changes. 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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VIII. SELECTION CRITERIA 

A. Best Value Evaluation  

The RFQ/P Packets will be evaluated based on the District’s adopted criteria and rating system 
to determine the qualified Respondent(s) providing the best value to the District for all 
candidates that meet the pass / fail criteria listed below (i.e., receive a PASS).    

CRITERIA ITEM DESCRIPTION MAXIMUM 
POINTS 

Conflict of Interest Is there a conflict of interest? PASS / FAIL 

Safety Safety record PASS / FAIL 

Form of Agreement Proposed changes to District Form of 
Agreement 

PASS / FAIL 

Technical Expertise Technical Expertise, including but not limited to 
relevant experience with like-Projects, prior 
lease-leaseback experience, value-engineering 
experience, constructability experience, 
references 

26 points 

Interview  

(If used, score; if not 
used, all respondents 
receive 0 points.) 

Interview Performance, including but not 
limited to proposed team attendance, 
performance, approach to work 

22 points  

Price  All aspects of Respondent’s pricing proposal for 
the Project. 

22 points 

Staffing Management and Staffing Approach  16 points 

Schedule/Liquidated 
Damages 

History of meeting Project Schedule and 
Delivery Date  

7 points 

Claims/Litigation Acceptable history of claims and litigation 7 points 

TOTAL: MAXIMUM 100 POINTS 

 

Based on these criteria and rating system, District staff assigns points to each proposer and 
calculates the percentage of points assigned for each criterion and for the total maximum 
points.  The higher the percentage point, the higher the proposer is ranked, and the more it 
reflects the better combination of price and qualifications for the Project. 

B. District Investigations 

The District may perform investigations of proposing parties that extend beyond contacting 
the references identified in the proposals. 

C. Selection of Finalists 

RFQ/P Packets shall be evaluated and the Project awarded in the following manner: 
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1. All proposals received shall be reviewed to determine those that meet 
the format requirements and the standards specified in RFQ/P. 

2. District shall evaluate the qualifications of the Respondents based solely 
upon the adopted criteria and evaluation methodology, and shall assign a best value score to 
each proposal.  Once the evaluation is complete, all responsive proposals shall be ranked from 
the highest best value to the lowest best value to the District. 

3. The District’s Governing Board shall award the Project to the responsive 
proposer whose proposal is determined, in writing by the Governing Board, to be the best 
value to the District. 

4. If the selected developer refuses or fails to execute the tendered 
proposed contract, the Governing Board may award the contract to the proposer with the 
second highest best value score if it deems it to be for the best interest of the District.  If the 
second selected developer refuses or fails to execute the tendered instrument, the Governing 
Board may award the instrument to the proposer with the third highest best value score if it 
deems it to be for the best interest of the District. 

5. Notwithstanding any other law, upon issuance of a contract award, the 
District shall publicly announce its award, identifying the entity to which the award is made, 
along with a statement regarding the basis of the award. The statement regarding the 
District’s contract award and the contract file shall provide sufficient information to satisfy an 
external audit. 

D. Interviews  

Some of the finalists who elect to pursue the work with the District may be invited to meet 
with a District selection committee.  If a firm is requested to come for an interview, the key 
proposed Project staff will be expected to attend the interview.  The interview will be an 
opportunity for the District selection committee to review the proposal, the firm’s history, and 
other matters the committee deems relevant to firm evaluation.  The interview will start with 
an opportunity for the firm to present its proposal and its Project team.  The finalists may be 
required to submit in advance of the interview a more detailed fee proposal.  If requested, 
this fee proposal shall include all charges and costs proposed to be charged to the District, 
including rates for extra work. 

Any comments or objections to the form of Agreement attached hereto as APPENDIX B to 
this RFQ/P shall be provided in writing before the interview and may be the subject of inquiry 
at the interview.  Any comments or objections to the form of Agreement not provided in 
writing before the interview will not be entertained by the District. 

E. Final Determination and Award 

It is expected that the selection committee will make recommendations to District staff 
regarding the candidates and awarding the contract(s).   

The District reserves the right to contract with any entity responding to this RFQ/P for all or 
any portion of the work described herein and/or in the agreement(s) offered to the entity, to 
reject any proposal as non-responsive, and/or not to contract with any firm for the services 
described herein.  The District makes no representation that participation in the RFQ/P process 
will lead to an award of contract or any consideration whatsoever.  The District reserves the 
right to seek proposals from or to contract with any firm not participating in this process.  The 
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District shall in no event be responsible for the cost of preparing any RFQ/P Packet in response 
to this RFQ/P. 

The awarding of contract(s) is at the sole discretion of the District.  The District may, at its 
option, determine to award contracts only for portions of the scope of work.  In such case, 
the successful proposing firm will be given the option not to agree to enter into the Agreement 
and the District will retain the right to negotiate with any other proposing firm selected as a 
finalist.  If no finalist is willing to enter into a contract(s) for the reduced scope of work, the 
District will retain the right to enter into negotiations with any other Respondent responding 
to this RFQ/P.  

The RFQ/P packet, and any other supporting materials submitted to the District in response 
to this RFQ/P will not be returned and will become the property of the District unless portions 
of the materials are designated as proprietary at the time of submittal, and are specifically 
requested to be returned. This RFQ/P does not commit the District to negotiate an agreement 
with any proposing firm or individual. 

V. SUBMISSION GUIDELINES 

Respondents to this RFQ/P should mail or deliver five (5) bound copies, and one (1) electronic 
copy on thumbdrive or flashdrive of the RFQ/P Packet conforming to the requirements of this 
RFQ/P to: 

FREMONT UNION HIGH SCHOOL DISTRICT 
589 W. Fremont Avenue 
Sunnyvale, CA 94087 
ATTN: Faith Carrillo 

RE: RFQ/P # 26-27-03 

ALL RESPONSES ARE DUE BY 2:00 P.M. ON MONDAY, NOVEMBER 2, 2026. Oral, 
telegraphic, facsimile, telephone or email RFQ/P Packets will not be accepted.  RFQ/P Packets 
received after this date and time will not be accepted and returned unopened.   

Questions regarding this RFQ/P may be directed to Faith Carrillo, faith_carrillo@fuhsd.org, 
and must be submitted on or by 5:00 P.M. ON MONDAY, OCTOBER 19, 2026. 

Each submittal must conform and be responsive to the requirements set forth in this RFQ/P. 
The District reserves the right to waive any informalities or irregularities in the RFQ/P Packets.  
The District also reserves the right to reject any and all RFQ/P Packets and to negotiate 
contract terms with one or more Respondents. The District retains the sole discretion to 
determine issues of compliance and to determine whether a respondent is responsive, 
responsible, and qualified. 

The District hereby notifies all Respondents that it will affirmatively ensure that, in any 
contract(s) entered into pursuant to this advertisement, minority business enterprises will be 
afforded full opportunity to submit its response to this RFQ/P and no respondent will be 
discriminated against on the grounds of race, color, sex, age, ancestry, religion, marital 
status, national origin, medical condition or physical disability on consideration for the award.  

WE THANK YOU FOR YOUR INTEREST IN THE DISTRICT’S PROJECT. 
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APPENDIX A 
Project Description 

Project Name: Lynbrook High School Building 70 Roofing, HVAC, and Fire Alarm Replacement Project 

The proposed project consists primarily of modernization work at Lynbrook High School’s Building 700 (both wings), encompassing 
approximately 32,000 gross square feet, with construction anticipated during summer 2028. Work generally includes: 

Roofing: 
o Replacement of existing composition shingle roofing, underlayment, and flashing, with localized repairs to deteriorated roof-

edge wood. 
Fire alarm upgrades: 

o As required to integrate this building into the newer campus-wide system. 
AV and Communications: 

o Upgrades to clocks, bells, speakers, and classroom audiovisual equipment, including associated wiring cleanup. 
Interior lighting upgrades: 

o This will generally retain existing fixtures and replace their lamps with LED lamps, with fixture replacements limited to locations 
where necessary. 

Interior Finishes: 
o Repair of the flooring transition at the previously infilled area in Room 73. 
o Patch and repair as required based on new work scopes. 

HVAC work: 
o The replacement of existing attic and ground-mounted equipment with like-and-kind units, retaining gas heating and existing 

ductwork. 
o Existing HVAC controls will be retained where compatible and functional, with replacements where necessary to support the 

new equipment and its operation. 
o The replacement HVAC equipment serving Room 74 will be sized to provide increased capacity for the space’s black box theater 

function. 
o Measures to reduce mechanical equipment noise in the courtyard between the two wings will also be evaluated during design. 

The scope may also include: 
o Anticipated additive alternates include fire alarm upgrades to two separate locker-room buildings and the library building. 

 
Completion Date:   Summer 2028 

Project Estimate: $5,000,000 

Architect: Quattrocchi Kwok Architects 
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APPENDIX B 
Form of Site Lease and Facilities Lease 

 
 
See Attached.



































































































































































































































































































































































































































DISTRICT WIDE 

Adult Ed/DO Campus 
Adult Ed Classroom Conversion 
Solar and Parking Lot Improvements 
New Robotics Center 

2) Other than as explicitly set forth herein, this Amendment No. 2 shall make no otherchanges, modifications, additions, or deletions to the Agreement or Amendment No. I.
3) This Amendment No. 2 shall be attached to and included with the Agreement andAmendment No. 1 for all intents and purposes, including all bid solicitations or similardocuments issued by the District, and shall continue in full force and effect untilcompletion of the Project(s) as defined therein.
4) This Amendment No. 2 shall become effective when the District's governing boardratifies this Amendment No. 2 and it is executed by the District and the Council.

Dated: � J 7
1 

JO(}'.� SANTA CLARA & SAN BENITO COUNTIES BUILDING & CONSTRUCTION TRADES COUNCIL 

Dated: rt\� \ i, 'L-023 

145848\ 1349499 

Fremont Union High School District 
Project Stabilization Agreement 
Amendment No. 2 

Q� �-David Bini Executive Director 

FREMONT UNION HIGH SCHOOL DISTRICT (FUHSD) 

Name: Title: 

3 



 

CONTRACT DOCUMENTS 

For all or a portion of the following Site: 

Lynbrook High School Building 70 Roofing, HVAC, and Fire Alarm Replacement Project 
1280 Johnson Avenue 
San Jose, CA 95129 
APN:  ___________ 
 
By and between 
 
Fremont Union High School District 
589 W. Fremont Avenue 
Sunnyvale, CA 94087 
 
And  
 
[Developer]  
[Address] 
 
Dated as of __________, 20__
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PERFORMANCE BOND  
(100% of Contract Price) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the Fremont Union High School District, (“District”) 
and _________________ (“Principal”) have entered into a contract for the furnishing of all materials 
and labor, services and transportation, necessary, convenient, and proper to perform the following 
project: 

 
Lynbrook High School Building 70 Roofing, HVAC, and Fire Alarm Replacement 

Project 
  

(“Project” or “Contract”) which Contract dated ____________, 20__, and all of the Contract 
Documents attached to or forming a part of the Contract, are hereby referred to and made a part 
hereof; and 

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for the faithful 
performance of the Contract. 

NOW, THEREFORE, the Principal and          
           (“Surety”) are held 
and firmly bound unto the Board of the District in the penal sum of 

              

Dollars ($   ), lawful money of the United States, for the payment of which sum 
well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and 
assigns jointly and severally, firmly by these presents, to: 

- Promptly perform all the work required to complete the Project; and 

- Pay to the District all damages the District incurs as a result of the Principal’s failure 
to perform all the Work required to complete the Project. 

Or, at the District’s sole discretion and election, the Surety shall obtain a bid or bids for completing 
the Contract in accordance with its terms and conditions, and upon determination by the District of 
the lowest responsible bidder, arrange for a contract between such bidder and the District and make 
available as Work progresses sufficient funds to pay the cost of completion less the “balance of the 
Contract Price,” and to pay and perform all obligations of Principals under the Contract, including, 
without limitation, all obligations with respect to warranties, guarantees and the payment of liquidated 
damages.  The term “balance of the Contract Price,” as used in this paragraph, shall mean the total 
amount payable to Principal by the District under the Contract and any modifications thereto, less the 
amount previously paid by the District to the Principal, less any withholdings by the District allowed 
under the Contract.  District shall not be required or obligated to accept a tender of a completion 
contractor from the Surety for any or no reason. 

The condition of the obligation is such that, if the above bounden Principal, his or its heirs, executors, 
administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly 
keep and perform the covenants, conditions, and agreements in the Contract and any alteration 
thereof made as therein provided, on his or its part to be kept and performed at the time and in the 
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intent and meaning, including all contractual guarantees and warrantees of materials and 
workmanship, and shall indemnify and save harmless the District, its trustees, officers and agents, 
as therein stipulated, then this obligation shall become null and void, otherwise it shall be and remain 
in full force and virtue. 

Surety expressly agrees that the District may reject any contractor or subcontractor proposed by 
Surety to fulfill its obligations in the event of default by the Principal.  Surety shall not utilize Principal 
in completing the Work nor shall Surety accept a Bid from Principal for completion of the Work if the 
District declares the Principal to be in default and notifies Surety of the District’s objection to Principal’s 
further participation in the completion of the Work. 

As a condition precedent to the satisfactory completion of the Contract, the above obligation shall 
hold good for a period equal to the warranty and/or guarantee period of the Contract, during which 
time Surety’s obligation shall continue if Developer shall fail to make full, complete, and satisfactory 
repair and replacements and totally protect the District from loss or damage resulting from or caused 
by defective materials or faulty workmanship.  The obligations of Surety hereunder shall continue so 
long as any obligation of Developer remains. Nothing herein shall limit the District’s rights or 
Developer or Surety’s obligations under the Contract, law or equity, including, but not limited to, 
California Code of Civil Procedure section 337.15. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration, or addition to the terms of the contract or to the work to be performed thereunder or the 
specifications accompanying the same shall in any way affect its obligation on this bond, and it does 
hereby waive notice of any such change, extension of time, alteration, or addition to the terms of the 
Contract or to the work or to the specifications. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all 
purposes be deemed an original thereof, have been duly executed by the Principal and Surety above 
named, on the    day of    , 20___. 

   

Principal  Surety 

By  By 

  Name of California Agent of Surety 

  Address of California Agent of Surety 

  Telephone No. of California Agent of Surety 

 

Developer must attach a Notarial Acknowledgment for all Surety's signatures and a Power 
of Attorney and Certificate of Authority for Surety.  The California Department of Insurance 
must authorize the Surety to be an admitted surety insurer. 

END OF DOCUMENT 
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PAYMENT BOND 
Developer's Labor & Material Bond  

(100% of Contract Price) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the Fremont Union High School District, 
(“District”) and _______________ (“Principal”) have entered into a contract for the furnishing 
of all materials and labor, services and transportation, necessary, convenient, and proper to 
perform the following project: 
 

Lynbrook High School Building 70 Roofing, HVAC, and Fire Alarm Replacement 
Project 

 
 

 
(“Project” or “Contract”) which Contract dated ____________, 20__, and all of the Contract 
Documents attached to or forming a part of the Contract, are hereby referred to and made a 
part hereof; and 

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon 
the performance of the work, to file a good and sufficient bond with the body by which the 
Contract is awarded in an amount equal to one hundred percent (100%) of the Contract price, 
to secure the claims to which reference is made in sections 9000 through 9510 and 9550 
through 9566 of the Civil Code, and division 2, part 7, of the Labor Code. 

NOW, THEREFORE, the Principal and        
            (“Surety”) 
are held and firmly bound unto all laborers, material men, and other persons referred to in 
said statutes in the sum of            
Dollars ($  ), lawful money of the United States, being a sum not less than the total 
amount payable by the terms of Contract, for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators, successors, or assigns, jointly 
and severally, by these presents. 

The condition of this obligation is that if the Principal or any of his or its subcontractors, of 
the heirs, executors, administrators, successors, or assigns of any, all, or either of them shall 
fail to pay for any labor, materials, provisions, provender, or other supplies, used in, upon, 
for or about the performance of the work contracted to be done, or for any work or labor 
thereon of any kind, or for amounts required to be deducted, withheld, and paid over to the 
Employment Development Department from the wages of employees of the Principal or any 
of his or its subcontractors of any tier under Section 13020 of the Unemployment Insurance 
Code with respect to such work or labor, that the Surety will pay the same in an amount not 
exceeding the amount herein above set forth, and also in case suit is brought upon this bond, 
will pay a reasonable attorney’s fee to be awarded and fixed by the Court, and to be taxed as 
costs and to be included in the judgment therein rendered. 

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any 
and all persons, companies, and corporations entitled to file claims under section 9100 of the 
Civil Code, so as to give a right of action to them or their assigns in any suit brought upon 
this bond. 
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Should the condition of this bond be fully performed, then this obligation shall become null 
and void; otherwise it shall be and remain in full force and affect. 

And the Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration, or addition to the terms of Contract or the specifications accompanying 
the same shall in any manner affect its obligations on this bond, and it does hereby waive 
notice of any such change, extension, alteration, or addition. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall 
for all purposes be deemed an original thereof, have been duly executed by the Principal and 
Surety above named, on the    day of    , 20___. 

   

Principal  Surety 

By  By 

  Name of California Agent of Surety 

  Address of California Agent of Surety 

  Telephone No. of California Agent of Surety 

 

Developer must attach a Notarial Acknowledgment for all Surety's signatures and 
a Power of Attorney and Certificate of Authority for Surety.  The California 
Department of Insurance must authorize the Surety to be an admitted surety 
insurer. 

END OF DOCUMENT 
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WORKERS' COMPENSATION CERTIFICATION 

Labor Code section 3700, in relevant part, provides: 

Every employer except the State shall secure the payment of compensation in one or 
more of the following ways: 

a. By being insured against liability to pay compensation by one or more insurers 
duly authorized to write compensation insurance in this state; and/or 

b. By securing from the Director of Industrial Relations a certificate of consent to 
self-insure, which may be given upon furnishing proof satisfactory to the 
Director of Industrial Relations of ability to self-insure and to pay any 
compensation that may become due to his employees. 

I am aware of the provisions of section 3700 of the Labor Code which require every employer 
to be insured against liability for workers' compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the Work of this Contract. 

Date:    

Proper Name of Developer:    

Signature:    

Print Name:    

Title:    

(In accordance with Labor Code sections 1860 and 1861, the above certificate must be 
signed and filed with the awarding body prior to performing any Work under this Contract.) 

END OF DOCUMENT 
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PREVAILING WAGE AND 
RELATED LABOR REQUIREMENTS CERTIFICATION 

I hereby certify that I will conform to the State of California Public Works Contract 
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice, 
payroll records, and apprentice and trainee employment requirements, for all Work on the 
above Project including, without limitation, labor compliance monitoring and enforcement by 
the Department of Industrial Relations. 

Date:    

Name of Developer:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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CRIMINAL BACKGROUND INVESTIGATION 
/FINGERPRINTING CERTIFICATION 

The undersigned does hereby certify to the District that I am a representative of the Developer 
currently under contract with the District; that I am familiar with the facts herein certified; 
and that I am authorized and qualified to execute this certificate on behalf of Developer. 

Developer certifies that it has taken at least one of the following actions (check all that apply):  

 Pursuant to Education Code section 45125.2(a), Developer has installed or will install, 
prior to commencement of Work, a physical barrier at the Work Site, that will limit contact 
between Developer's employees, Subcontractors or suppliers and District pupils at all 
times; and/or 

 Pursuant to Education Code section 45125.2(a), Developer certifies that all employees will 
be under the continual supervision of, and monitored by, an employee of the Developer 
who the California Department of Justice (“DOJ”) has ascertained, or as described below, 
will ascertain, has not been convicted of a violent or serious felony.  The name and title 
of the employee who will be supervising Developer's and its subcontractors' or suppliers’ 
employees is: 

Name:             

Title:              

NOTE: If Developer is a sole proprietor, and elects the above option, Developer must 
have the above-named employee’s fingerprints prepared and submitted by District for 
submission to the DOJ, in accordance with Education Code section 45125.1(h).  No work 
shall commence until such determination by DOJ has been made.   

 Pursuant to Education Code section 45125.2(a), the District will take appropriate steps to 
protect the safety of any pupils that may come in contact with Developer’s employees, 
subcontractors or suppliers so that the fingerprinting and criminal background 
investigation requirements of Education Code section 45125.2 shall not apply to Developer 
under the Contract.   

 The Work on the Contract is either (i) at an unoccupied school site and no employee of 
Developer and/or subcontractor or supplier of any tier of the Contract shall come in 
contact with the District pupils or (ii) if Developer’s employees or any subcontractor or 
supplier of any tier of the Contract interacts with pupils, such interaction shall only take 
place under the immediate supervision and control of the pupil’s parent or guardian or a 
school employee, so that the fingerprinting and criminal background investigation 
requirements of Education Code section 45125.1 shall not apply to Developer under the 
Contract.   

 

[CONTINUED ON NEXT PAGE] 
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 The Developer, who is not a sole proprietor, has complied with the fingerprinting 
requirements of Education Code section 45125.1 with respect to all Developer’s employees 
and all of its Subcontractors’ employees who may have contact with District pupils in the 
course of providing services pursuant to the Contract, and the DOJ has determined (A) 
that none of those employees has been convicted of a felony, as that term is defined in 
Education Code section 45122.1 and/or (B) that the prohibition does not apply to an 
employee as provided by Education Code section 45125.1(e)(2) or (3).  When the 
Developer performs the criminal background check, it shall immediately provide any 
subsequent arrest and conviction information it receives to the District pursuant to the 
subsequent arrest service.  No work shall commence until the Department of Justice 
ascertains that Developer’s employees and any subcontractors’ employees have not been 
convicted of a felony as defined in Government Code Section 45122.1.   

 A complete and accurate list of Developer's employees and of all of its 
subcontractors' employees who may come in contact with District pupils during 
the course and scope of the Contract is attached hereto as ATTACHMENT “A;” 
and/or 

 The Developer is a sole proprietor and intends to comply with the fingerprinting 
requirements of Education Code section 45125.1(h) with respect to all Developer’s 
employees who may have contact with District pupils in the course of providing services 
pursuant to the Contract, and hereby agrees to the District’s preparation and submission 
of fingerprints such that the DOJ may determine (A) that none of those employees has 
been convicted of a felony, as that term is defined in Education Code section 45122.1 
and/or (B) that the prohibition does not apply to an employee as provided by Education 
Code section 45125.1(e)(2) or (3).  No work shall commence until the Department of 
Justice ascertains that Developer’s employees and any subcontractors’ employees have 
not been convicted of a felony as defined in Government Code Section 45122.1.   

Developer’s responsibility for background clearance extends to all of its employees, 
Subcontractors or suppliers, and employees of Subcontractors or suppliers coming into 
contact with District pupils regardless of whether they are designated as employees or acting 
as independent contractors of the Developer. 

 

[CONTINUED ON NEXT PAGE] 
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ATTACHMENT “A” 

List of Employees/Subcontractors 

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

If further space is required for the list of employees/subcontractors, attach additional copies 
of this page. 

Date:    

Proper Name of Developer:    

Signature:    

Print Name:    

Title:    

 
 

END OF DOCUMENT 
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DRUG-FREE WORKPLACE CERTIFICATION 

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant 
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.  The Drug-
Free Workplace Act of 1990 requires that every person or organization awarded a contract or 
grant for the procurement of any property or service from any state agency must certify that 
it will provide a drug-free workplace by doing certain specified acts.  In addition, the Act 
provides that each contract or grant awarded by a state agency may be subject to suspension 
of payments or termination of the contract or grant, and the contractor or grantee may be 
subject to debarment from future contracting, if the contracting agency determines that 
specified acts have occurred. 

The District is not a “state agency” as defined in the applicable section(s) of the Government 
Code, but the District is a local agency and public school district under California law and 
requires all contractors on District projects to comply with the provisions and requirements of 
Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. 

Developer shall certify that it will provide a drug-free workplace by doing all of the following: 

a. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensation, possession, or use of a controlled substance is 
prohibited in the person’s or organization’s workplace and specifying actions 
which will be taken against employees for violations of the prohibition. 

b. Establishing a drug-free awareness program to inform employees about all of 
the following: 

(1) The dangers of drug abuse in the workplace. 

(2) The person’s or organization’s policy of maintaining a drug-free 
workplace. 

(3) The availability of drug counseling, rehabilitation, and employee-
assistance programs. 

(4) The penalties that may be imposed upon employees for drug abuse 
violations. 

c. Requiring that each employee engaged in the performance of the contract or 
grant be given a copy of the statement required above, and that, as a condition 
of employment on the contract or grant, the employee agrees to abide by the 
terms of the statement. 

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 
8355 listed above and will publish a statement notifying employees concerning (a) the 
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness 
program, and (c) requiring that each employee engaged in the performance of the Contract 
be given a copy of the statement required by section 8355(a), and requiring that the employee 
agree to abide by the terms of that statement. 
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I also understand that if the District determines that I have either (a) made a false certification 
herein, or (b) violated this certification by failing to carry out the requirements of section 
8355, that the Contract awarded herein is subject to termination, suspension of payments, 
or both.  I further understand that, should I violate the terms of the Drug-Free Workplace Act 
of 1990, I may be subject to debarment in accordance with the requirements of the 
aforementioned Act. 

I acknowledge that I am aware of the provisions of Government Code section 8350 et seq. 
and hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of 
1990. 

Date:    

Proper Name of Developer:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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TOBACCO-FREE ENVIRONMENT CERTIFICATION 

Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq., 
Health & Safety Code section 104350 et seq., and District Board policies, all District sites, 
including the Project site, are tobacco-free environments.  Smoking and the use of tobacco 
products by all persons is prohibited on or in District property.  District property includes 
school buildings, school grounds, school-owned vehicles and vehicles owned by others while 
on District property. 

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments 
at District sites, including the Project site and hereby certify that I will adhere to the 
requirements of that policy and not permit any of my firm’s employees, agents, 
subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco and/or 
smoke on the Project site. 

Date:    

Proper Name of Developer:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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DISABLED VETERAN BUSINESS 
ENTERPRISE PARTICIPATION CERTIFICATION 

GENERAL INSTRUCTIONS 

Section 17076.11 of the Education Code requires school districts using, or planning to use, 
funds allocated pursuant to the State of California School Facility Program (“Program”) for the 
construction and/or modernization of school buildings to have a participation goal for disabled 
veteran business enterprises (“DVBE”) of at least three percent (3%) per year of the overall 
dollar amount expended each year by the school district on projects that receive state funding.  
Therefore, lowest responsive responsible bidder awarded the Contract must submit this 
document to the District after issuance of the Notice of Award After Guaranteed Maximum 
Price, identifying the steps Developer took to solicit DVBE participation in conjunction with 
this Contract.  Do not submit this form with your bids. 

PART I – Method of Compliance with DVBE Participation Goals.  Check the appropriate 
box to indicate your method of committing the contract dollar amount. 

YOUR BUSINESS ENTERPRISE 
IS: 

AND YOU WILL AND YOU WILL 

 Disabled veteran owned and your 
forces will perform at least 3% of 
this Contract 

Include a copy of your 
DVBE letter from Office 
of Small Business and 
Disabled Veterans 
Business Enterprise 
Services (“OSB”)* 

Complete Part 1 of this 
form and the 
Certification 

 Disabled veteran owned but is 
unable to perform 3% of this 
Contract with your forces 

Use DVBE 
subcontractors 
/suppliers to bring the 
Contract participation to 
at least 3% 

Include a copy of each 
DVBE’s letter from OSB 
(including yours, if 
applicable), and 
complete Part 1 of this 
form and the 
certification 

 NOT disabled veteran owned Use DVBE 
subcontractors 
/suppliers for at least 
3% of this Contract 

 Unable to meet the required 
participation goals after good 
faith efforts 

Make good faith efforts, 
including contacts, 
advertisement and DVBE 
solicitation 

Complete all of this form 
and the Certification 

* A DVBE letter from OSB is obtained from the participating DVBE. 
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You must complete the following table to show the dollar amount of DVBE 
participation: 

 TOTAL CONTRACT 
PRICE 

A. Prime Bidder, if DVBE (own participation) $  

DVBE Subcontractor or Supplier  

  

  

  

  

Subtotal (A & B)  

Non-DVBE  

Total Bid  

PART II – Contacts.  To identify DVBE subcontractors/suppliers for participation in your 
contract, you must contact each of the following categories.  You should contact several DVBE 
organizations. 

CATEGORY TELEPHONE 
NUMBER 

DATE 
CONTACTED 

PERSON 
CONTACTED 

The District, if any   * 

OSB, which publishes a list of 
DVBE’s; Internet Address: 
http://www.dgs.ca.gov/osbcr 

(916) 323-5478 
(916) 322-5060 

 * 

DVBE Organization (List)   * 

    
    
    

*Write “recorded message” in this column, if applicable. 
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PART III – Advertisement.  You must advertise for DVBE participation in both a trade and 
focus paper.  List the advertisement you place to solicit DVBE participation.  Advertisements 
should be published at least fourteen (14) days prior to bid/proposal opening; if you cannot 
advertise fourteen (14) days prior, advertisements should be published as soon as possible.  
Advertisements must include that your firm is seeking DVBE participation, the project name 
and location, and you firm’s name, your contact person, and telephone number.  Attach copies 
of advertisements to this form. 

FOCUS/TRADE PAPER NAME CHECK ONE DATE OF 
ADVERTISEMENT 

 TRADE FOCUS  
    
    

PART IV – DVBE Solicitations.  List DVBE subcontractors/suppliers that were invited to bid.  
Use the following instructions to complete the remainder of this section (read the three 
columns as a sentence from left to right).  If you need additional space to list DVBE 
solicitations, please use a separate page and attach to this form. 

IF THE DVBE….. THEN….. AND….. 
was selected to participate Check “yes” in the 

“SELECTED” column 
include a copy of their DVBE 
letter(s) from OSB 

was NOT selected to 
participate 

Check “NO” in the 
“SELECTED” column 

state why in the “REASON 
NOT SELECTED” column 

did not respond to your 
solicitation 

Check the “NO RESPONSE” 
column. 

 

DISABLED VETERANS BUSINESS 
ENTERPRISES CONTACTED 

SELECTED REASON 
NOT 
SELECTED 

NO 
RESPONSE 

 YES NO   

     

     

     

     

A copy of this form must be retained by you and may be subject to a future audit. 

 



 

Disabled Veteran Business Enterprise Participation Certification Page 4 of 4 
Lynbrook High School Building 70 Roofing, HVAC, and Fire Alarm Replacement Project 
 

 

 

CERTIFICATION 

I,        certify that I am Developer’s     
and that I have made a diligent effort to ascertain the facts with regard to the representations 
made herein. 

Date:    

Name of Developer:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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ROOFING PROJECT CERTIFICATION 

This form shall be executed by all contractors, materials manufacturers, or vendors involved 
in a bid or proposal for the repair or replacement of a roof of a public school building where 
the project is either for repair of more than 25% of the roof or that has a total cost more than 
$21,000 (“roofing project”) and submitted to the District when the award is made. 

Certification of: □ Contractor □ Materials Manufacturer 
 □ Vendor □ Other      

I,     ,       , certify that I have not 
 [Name]    [Name of Firm] 
offered, given, or agreed to give, received, accepted, or agreed to accept, any gift, 
contribution, or any financial incentive whatsoever to or from any person in connection with 
the roofing project contract.  As used in this certification, “person” means any natural person, 
business, partnership, corporation, union, committee, club, or other organization, entity, or 
group of individuals. 

Furthermore, I,     ,       , certify that 
   [Name]    [Name of Firm] 
I do not have, and throughout the duration of the contract, I will not have, any financial 
relationship in connection with the performance of this contract with any architect, engineer, 
roofing consultant, materials manufacturer, distributor, or vendor that is not disclosed below. 

I,    ,       , have the following  
 [Name]    [Name of Firm] 
financial relationships with an architect, engineer, roofing consultant, materials manufacturer, 
distributor, or vendor, or other person in connection with the following roofing project contract 
(provide Name and Address of Building, and Contract Date and Number): 

 

 

 

 

 

 

 

 

 

 



 

Roofing Project Certification Page 2 of 2 

Lynbrook High School Building 70 Roofing, HVAC, and Fire Alarm Replacement Project 
 

 

By my signature below, I hereby certify that, to the best of my knowledge, the contents of 
this disclosure are true, or are believed to be true.  I further certify on behalf of the Firm that 
I am aware of section 3000 et seq. of the California Public Contract Code, and the sections 
referenced therein regarding the penalties for providing false information or failing to disclose 
a financial relationship in this disclosure.  I further certify that I am authorized to make this 
certification on behalf of the Firm. 

Date:    

Proper Name of Firm:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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HAZARDOUS MATERIALS 
PROCEDURES & REQUIREMENTS 

1. Summary 

This document includes information applicable to hazardous materials and hazardous 
waste abatement. 

2. Notice of Hazardous Waste or Materials 

a. Developer shall give notice in writing to the District, the Construction Manager, 
and the Architect promptly, before any of the following materials are disturbed, 
and in no event later than twenty-four (24) hours after first observance, of any: 

(1) Material that Developer believes may be a material that is hazardous 
waste or hazardous material, as defined in section 25117 of the Health 
and Safety Code, that is required to be removed to a Class I, Class II, 
or Class III disposal site in accordance with provisions of existing law; 

(2) Other material that may present a substantial danger to persons or 
property exposed thereto in connection with Work at the site.  

b. Developer's written notice shall indicate whether the hazardous waste or 
material was shown or indicated in the Contract Documents to be within the 
scope of Work, and whether the materials were brought to the site by 
Developer, its Subcontractors, suppliers, or anyone else for whom Developer is 
responsible.  As used in this section the term "hazardous materials" shall 
include, without limitation, asbestos, lead, Polychlorinated biphenyl (PCB), 
petroleum and related hydrocarbons, and radioactive material. 

c. In response to Developer's written notice, the District shall investigate the 
identified conditions. 

d. If the District determines that conditions do not involve hazardous materials or 
that no change in terms of Contract is justified, the District shall so notify 
Developer in writing, stating reasons.  If the District and Developer cannot 
agree on whether conditions justify an adjustment in Contract Price or Contract 
Time, or on the extent of any adjustment, Developer shall proceed with the 
Work as directed by the District. 

e. If after receipt of notice from the District, Developer does not agree to resume 
Work based on a reasonable belief it is unsafe, or does not agree to resume 
Work under special conditions, then District may order such portion of Work 
that is in connection with such hazardous condition or such affected area to be 
deleted from the Work, or performed by others, or District may invoke its rights 
to terminate the Contract in whole or in part.  District will determine entitlement 
to or the amount or extent of an adjustment, if any, in Contract Price or 
Contract Time as a result of deleting such portion of Work, or performing the 
Work by others. 

f. If Developer stops Work in connection with any hazardous condition and in any 
area affected thereby, Developer shall immediately redeploy its workers, 
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equipment, and materials, as necessary, to other portions of the Work to 
minimize delay and disruption. 

3. Additional Warranties and Representations 

a. Developer represents and warrants that it, its employees, and its 
subcontractors and their employees, shall at all times have the required levels 
of familiarity with the Site and the Work, training, and ability to comply fully 
with all applicable laws and contractual requirements for safe and expeditious 
performance of the Work, including whatever training is or may be required 
regarding the activities to be performed (including, but not limited to, all 
training required to address adequately the actual or potential dangers of 
Contract performance). 

b. Developer represents and warrants that it, its employees, and its 
subcontractors and their employees, shall at all times have and maintain in 
good standing any and all certifications and licenses required by applicable 
federal, state, and other governmental and quasi-governmental requirements 
applicable to the Work. 

c. Developer represents and warrants that it has studied carefully all requirements 
of the Specifications regarding procedures for demolition, hazardous waste 
abatement, or safety practices, specified in the Contract, and prior to 
submitting its bid, has either (a) verified to its satisfaction that the specified 
procedures are adequate and sufficient to achieve the results intended by the 
Contract Documents, or (b) by way of approved "or equal" request or request 
for clarification and written Addenda, secured changes to the specified 
procedures sufficient to achieve the results intended by the Contract 
Documents.  Developer accepts the risk that any specified procedure will result 
in a completed Project in full compliance with the Contract Documents. 

4. Monitoring and Testing 

a. District reserves the right, in its sole discretion, to conduct air monitoring, earth 
monitoring, Work monitoring, and any other tests (in addition to testing 
required under the agreement or applicable law), to monitor Contract 
requirements of safe and statutorily compliant work methods and (where 
applicable) safe re-entry level air standards under state and federal law upon 
completion of the job, and compliance of the work with periodic and final 
inspection by public and quasi-public entities having jurisdiction. 

b. Developer acknowledges that District has the right to perform, or cause to be 
performed, various activities and tests including, but not limited to, pre-
abatement, during abatement, and post-abatement air monitoring, that District 
shall have no obligation to perform said activities and tests, and that a portion 
of said activities and tests may take place prior to the completion of the Work 
by Developer.  In the event District elects to perform these activities and tests, 
Developer shall afford District ample access to the Site and all areas of the 
Work as may be necessary for the performance of these activities and tests.  
Developer will include the potential impact of these activities or tests by District 
in the Contract Price and the Scheduled Completion Date. 
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c. Notwithstanding District's rights granted by this paragraph, Developer may 
retain its own industrial hygiene consultant at Developer’s own expense and 
may collect samples and may perform tests including, but not limited to, pre-
abatement, during abatement, and post-abatement personal air monitoring, 
and District reserves the right to request documentation of all such activities 
and tests performed by Developer relating to the Work and Developer shall 
immediately provide that documentation upon request. 

5. Compliance with Laws 

a. Developer shall perform safe, expeditious, and orderly work in accordance with 
the best practices and the highest standards in the hazardous waste 
abatement, removal, and disposal industry, the applicable law, and the 
Contract Documents, including, but not limited to, all responsibilities relating 
to the preparation and return of waste shipment records, all requirements of 
the law, delivering of all requisite notices, and obtaining all necessary 
governmental and quasi-governmental approvals. 

b. Developer represents that it is familiar with and shall comply with all laws 
applicable to the Work or completed Work including, but not limited to, all 
federal, state, and local laws, statutes, standards, rules, regulations, and 
ordinances applicable to the Work relating to: 

(1) The protection of the public health, welfare and environment; 

(2) Storage, handling, or use of asbestos, PCB, lead, petroleum based 
products, radioactive material, or other hazardous materials; 

(3) The generation, processing, treatment, storage, transport, disposal, 
destruction, or other management of asbestos, PCB, lead, petroleum, 
radioactive material, or hazardous waste materials or other waste 
materials of any kind; and 

(4) The protection of environmentally sensitive areas such as wetlands and 
coastal areas. 

6. Disposal 

a. Developer has the sole responsibility for determining current waste storage, 
handling, transportation, and disposal regulations for the job Site and for each 
waste disposal facility.  Developer must comply fully at its sole cost and 
expense with these regulations and any applicable law.  District may, but is not 
obligated to, require submittals with this information for it to review consistent 
with the Contract Documents. 

b. Developer shall develop and implement a system acceptable to District to track 
hazardous waste from the Site to disposal, including appropriate "Hazardous 
Waste Manifests" on the EPA form, so that District may track the volume of 
waste it put in each landfill and receive from each landfill a certificate of receipt. 

c. Developer shall provide District with the name and address of each waste 
disposal facility prior to any disposal, and District shall have the express right 
to reject any proposed disposal facility.  Developer shall not use any disposal 
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facility to which District has objected.  Developer shall document actual disposal 
or destruction of waste at a designated facility by completing a disposal 
certificate or certificate of destruction forwarding the original to the District. 

7. Permits 

a. Before performing any of the Work, and at such other times as may be required 
by applicable law, Developer shall deliver all requisite notices and obtain the 
approval of all governmental and quasi-governmental authorities having 
jurisdiction over the Work.  Developer shall submit evidence satisfactory to 
District that it and any disposal facility: 

(1) have obtained all required permits, approvals, and the like in a timely 
manner both prior to commencement of the Work and thereafter as and 
when required by applicable law; and 

(2) are in compliance with all such permits, approvals and the regulations. 

For example, before commencing any work in connection with the Work 
involving asbestos-containing materials, or PCBs, or other hazardous 
materials subject to regulation, Developer agrees to provide the 
required notice of intent to renovate or demolish to the appropriate state 
or federal agency having jurisdiction, by certified mail, return receipt 
requested, or by some other method of transmittal for which a return 
receipt is obtained, and to send a copy of that notice to District.  
Developer shall not conduct any Work involving asbestos-containing 
materials or PCBs unless Developer has first confirmed that the 
appropriate agency having jurisdiction is in receipt of the required 
notification.  All permits, licenses, and bonds that are required by 
governmental or quasi-governmental authorities, and all fees, deposits, 
tap fees, offsite easements, and asbestos and PCB disposal facilities 
expenses necessary for the prosecution of the Work, shall be procured 
and paid for by Developer.  Developer shall give all notices and comply 
with the all applicable laws bearing on the conduct of the Work as drawn 
and specified.  If Developer observes or reasonably should have 
observed that Plans and Specifications and other Contract Documents 
are at variance therewith, it shall be responsible for promptly notifying 
District in writing of such fact.  If Developer performs any Work contrary 
to applicable laws, it shall bear all costs arising therefrom. 

b. In the case of any permits or notices held in District's name or of necessity to 
be made in District's name, District shall cooperate with Developer in securing 
the permit or giving the notice, but Developer shall prepare for District review 
and execution upon approval, all necessary applications, notices, and other 
materials. 

8. Indemnification 

To the fullest extent permitted by law, the indemnities and limitations of liability 
expressed throughout the Contract Documents apply with equal force and effect to 
any claims or liabilities imposed or existing by virtue of the removal, abatement, and 
disposal of hazardous waste.  This includes, but is not limited to, liabilities connected 
to the selection and use of a waste disposal facility, a waste transporter, personal 
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NON-COLLUSION DECLARATION  
(Public Contract Code Section 7106) 

The undersigned declares: 

I am the ______________ of ____________________, the party making the foregoing 
bid/proposal. 
  [Title]   [Name of Firm] 
The bid/proposal is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation. The bid/proposal is genuine 
and not collusive or sham. The bidder/proposer has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid. The bidder/proposer has not directly 
or indirectly colluded, conspired, connived, or agreed with any bidder/proposer or anyone 
else to put in a sham bid/proposal, or to refrain from bidding/proposing. The 
bidder/proposer has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid/proposal price of the 
bidder/proposal or any other bidder/proposer, or to fix any overhead, profit, or cost element 
of the bid/proposal price, or of that of any other bidder/proposer. All statements contained 
in the bid/proposal are true. The bidder/proposer has not, directly or indirectly, submitted 
his or her bid/proposal price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, to any corporation, partnership, company, association, 
organization, bid depository, or to any member or agent thereof, to effectuate a collusive or 
sham bid/proposal, and has not paid, and will not pay, any person or entity for such 
purpose. 

Any person executing this declaration on behalf of a bidder/proposer that is a corporation, 
partnership, joint venture, limited liability company, limited liability partnership, or any 
other entity, hereby represents that he or she has full power to execute, and does execute, 
this declaration on behalf of the bidder/proposer. 

I declare under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct and that this declaration is executed on __________________,  
           [Date] 
at ______________________, _____. 
 [City]       [State] 

Date:    

Proper Name of Bidder:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT
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IRAN CONTRACTING ACT CERTIFICATION  
(Public Contract Code Sections 2202-2208) 

Prior to bidding on or submitting a proposal for a contract for goods or services of 
$1,000,000 or more, the bidder/proposer must submit this certification pursuant to Public 
Contract Code section 2204.   

The bidder/proposer must complete ONLY ONE of the following two options.  To complete 
OPTION 1, check the corresponding box and complete the certification below. To complete 
OPTION 2, check the corresponding box, complete the certification below, and attach 
documentation demonstrating the exemption approval.   

 OPTION 1. Bidder/Proposer is not on the current list of persons engaged in 
investment activities in Iran created by the California Department of General 
Services (“DGS”) pursuant to Public Contract Code section 2203(b), and we are not a 
financial institution extending twenty million dollars ($20,000,000) or more in credit 
to another person, for 45 days or more, if that other person will use the credit to 
provide goods or services in the energy sector in Iran and is identified on the current 
list of persons engaged in investment activities in Iran created by DGS.  

 OPTION 2. Bidder/Proposer has received a written exemption from the 
certification requirement pursuant to Public Contract Code sections 2203(c) and (d). 
A copy of the written documentation demonstrating the exemption approval is 
included with our bid/proposal.   

CERTIFICATION: 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that I am duly 
authorized to legally bind the bidder/proposer to the OPTION selected above. This 
certification is made under the laws of the State of California. 

Vendor Name/Financial Institution (Printed) Federal ID Number (or n/a) 

By (Authorized Signature) 

Printed Name and Title of Person Signing Date Executed 

 

END OF DOCUMENT 
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APPENDIX C-3 

OFF-ROAD DIESEL-FUELED FLEET CERTIFICATION 

Title 13 CCR sections 2449, 2449.1, and 2449.2, in compliance with Government Code 
sections 11346.2, subdivision (a)(3), and 11346.8, subdivision (c), applies to construction 
contractors who own or operate within California any vehicles with a diesel-fueled or 
alternative diesel fueled off-road compression-ignition engine with maximum power (max hp) 
of 25 horsepower (hp) or greater provided that the vehicle cannot be registered and driven 
safely on-road or was not designed to be driven on-road, even if it has been modified so that 
it can be driven safely on-road.   

Section 2449(i), in relevant part, provides: 

(1) For a project involving the use of vehicles subject to this regulation, the prime 
contractor must obtain copies of the valid Certificate of Reported Compliance 
with the Regulation for In-Use Off-Road Diesel-Fueled Fleets for the fleet 
selected for the contract and their listed subcontractors, if applicable, prior to 
entering into a new or renewed contract with that fleet. 

(2) No prime contractor or public works awarding body, as applicable, shall enter 
into a contract with a fleet for which it does not have a valid Certificate of 
Reported Compliance for the fleet and its listed subcontractors, if applicable, 
prior to entering into a new or renewed contract with that fleet.  

(3) The Certificates of Reported Compliance received by the prime contractor for a 
project must be retained for three (3) years after that project’s completion. 
Upon request by California Air Resources Board (“CARB”), these records must 
be provided to CARB within five (5) business days of the request. 

(4) Situations in which prime contractors or public works awarding bodies, as 
applicable, are contracting for projects that are considered emergency 
operations, as defined in section 2449(c)(18), are exempt from the 
requirements in section 2449(i)(1)-(3), but must still retain records verifying 
vehicles subject to the regulation that are operating on the emergency 
operations project are actually being operated on the project for emergency 
operations only. These records must include a description of the emergency, 
the address or a description of the specific location of the emergency, the dates 
on which the emergency operations were performed, and an attestation by the 
fleet that the vehicles are operated on the project for emergency operations 
only. 

Section 2449(j), in relevant part, also states: 
 

(1) Between March 1 and June 1 of each year, a prime contractor must collect new 
valid Certificates of Reported Compliance for the current compliance year, as 
defined in section 2449(n), from all fleets that have an ongoing contract with 
the prime contractor as of March 1 of that year. Prime contractors must not 
write contracts to evade this requirement. 
 

(2) Prime contractors shall only allow fleets with valid Certificates of Reported 
Compliance on the prime contractor’s job sites. 
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(3) If the prime contractor discovers that any fleet intending to operate vehicles 
subject to this regulation for the prime contractor does not have a valid 
Certificate of Reported Compliance, as defined in section 2449(n), or if the 
prime contractor observes any noncompliant vehicles subject to the regulation 
on the prime contractor’s job site, then the prime contractor must report 
specified information regarding the fleet to CARB within five (5) business days 
of such discovery. 

 
(4) Upon request by CARB, the prime contractor must immediately disclose to 

CARB the name and contact information of each responsible party for all 
vehicles subject to this regulation operating at the job site or for the prime 
contractor. 

 
(5) The prime contractor shall prominently display signage for any project where 

vehicles subject to this regulation will operate for eight (8) calendar days or 
more. The signage must be posted by the eighth calendar day from which the 
first vehicle operates. The signage will be in lettering larger than size 14-point 
type and displayed in a conspicuous place where notices to employees are 
customarily posted at the job site or where there is employee foot traffic. If one 
of the above locations is also viewable by the public, it should be posted at that 
location. The signage must include specified information regarding idling 
regulations for In-Use Off-Road Diesel-Fueled Fleets with directions on how to 
report observed noncompliance of the provided regulations to CARB. 
 

I am aware of the provisions of Title 13 CCR sections 2449, 2449.1, and 2449.2, which apply 
to every contractor who owns or operates off-road diesel fleet vehicles in California, and I will 
comply with such provisions, including providing Certificate(s) of Reported Compliance for In-
Use Off-Road Diesel-Fueled Fleets for the fleet selected for the contract and their listed 
subcontractors, if applicable, with its bid.   
 
 
Date:    

Proper Name of Developer:    

Signature:    

Print Name:    

Title:    

Bidder must attach valid Certificate(s) Reported Compliance with the Regulation 
for In-Use Off-Road Diesel-Fueled Fleets provided by CARB for the fleet selected 
for the contract and their listed subcontractors, if applicable, to this form. 

END OF DOCUMENT 
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APPENDIX C-4 

Allowable General Condition Costs 
Construction Phase Scope Detail 

 

Project (On Site Jobsite Staff) Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Operations Manager  X   
2 Project Manager  X   
3 Project Superintendent  X   
4 Project Engineer  X   
5 Home Office Engineer  X   
6 Scheduling Engineer  X   
7 Field Engineer  X   
8 Draftsman/Detailer  X   
9 Record Drawings  X   
10 Field Accountant  X   
11 Time Keeper/Checker  X   
12 Secretarial/Clerk Typist  X   
13 Independent Surveyor X    
14 Safety &. E.E.O. officer  X   
15 Runner/Water Boy  X   
16 Vacation Time/Job Site Staff  X   
17 Sick Leave/Job Site Staff  X   
18 Bonuses/Job Site Staff   X  
19 Quality Control Program  X   
20 Qualified SWPPP Practitioner (QSP) X    
21 SWPPP Creation, Approval, Notifications X    

 

Temporary Utilities Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Telephone Installation  X   
2 Telephone Monthly Charges  X   
3 Elect Power Installation X    
4 Elect Power Distribution - Wiring/Spider 

boxes/ Lighting for construction 
X    

5 Elect Power Monthly Charges    X 
6 Water Service  for construction X    
7 Heating & Cooling Costs for construction X    
8 Light Bulbs & Misc. Supplies for construction X    
9 Clean-Up-Periodical X    

10 Clean-Up-Final X    
11 Dump Permits and Fees X    
12 Recycling/Trash Dumpster Removal/Hauling X    
13 Flagger/Traffic Control X    
14 Dust Control X    
15 Temporary Road and Maintenance if X    
16 Trash Chute & Hopper (if applicable) X    
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Direct Job Costs Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Wages of Construction Labor X    
2 Labor/Fringe Benefits & Burden X    
3 Subcontract Costs X    
4 Material & Equipment/Included 

a. Contractor Owned Equip, trucks 

b. Small Tools - Purchase 

c. Small Tools - Rental 

 X   

 X   

 X   

 X   
5 Warranty Work & Coordination   X  

 

Temporary Facilities Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Office Trailer including shared office for 
IOR & CM (office must include lockable 
door, 2 desks, 2 chairs, 1 file cabinet, 
and Wi-Fi connection) 

 X   

2 Storage Trailer & Tool Shed Rental  X   
3 Office Furniture/Equip/computers  X   
4 Xerox Copies/Misc Printing  X   

5 Postage/UPS/FedEx  X   
6 Project Photographs  X   
7 Temporary Toilets  X   
8 Project Sign  X   
9 Temporary Fencing/Enclosures  X   
10 Covered Walkways if required X    
11 Barricades X    
12 Temporary Stairs X    
13 Opening Protection X    
14 Safety Railing & Nets X    
15 Drinking Water/Cooler/Cup  X   
16 Safety/First Aid Supplies  X   
17 Fire Fighting Equipment  X   
18 Security Guards  X   
19 Watchman Service  X   
20 Phone/fax lines, cell phones, WiFi  X   
21 Temporary “Swing space” portables to 

house teachers and students as required 
for phasing  

   X 

22 Utility connections and civil work needed 
for temporary “swing space” portables as 
required for phasing 

X    
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Miscellaneous Project Costs Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Performance and Payment Bonds      

2 Developer-provided insurance      

3 Printing - Drwgs & Specs (Max of 15 sets)    X 
4 Initial Soils Investigation    X 
5 Testing and Inspection    X 
6 Maintenance After Occupancy    X 
7 Facility Operator/Training X    
8 Fees     X 

 

Hoisting Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Hoist & Tower Rental X    
2 Hoist Landing & Fronts X    
3 Hoist Operator X    
4 Hoist Safety Inspections X    
5 Hoist Material Skips/Hoppers X    
6 Erect & Dismantle Hoists X    
7 Crane Rental X    
8 Crane Operators X    
9 Crane Safety Inspections X    
10 Erect & Dismantle Crane X    
11 Fuel, Repairs, Maintenance X    
12 Crane Raising/Jumping Costs X    
13 Safety Inspections X    
14 Forklift Rental X    
15 Forklift Operator X    
16 Forklift Safety Inspections X    
17 Fuel, Repairs, Maintenance X    

 
[REMAINDER OF PAGE INTENTIONALLY BLANK] 

 
 



FREMONT UNION HIGH SCHOOL DISTRICT  APP. C-4 4 
REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/P # 26-27-03) 
LEASE-LEASEBACK CONSTRUCTION SERVICES    

 
Contractor's Main Office Staff Direct Cost 

of the Work 
General 

Conditions 
Overhead 
and Profit 

Paid by 
District 

1 Corporate Executives   X  
2 Principal in Charge   X  
3 Estimating Cost Engineering   X  
4 Value Engineering   X  
5 Scheduling   X  
6 Drafting and Detailing   X  
7 Purchasing & Contracts   X  
8 Accounting & Bookkeeping   X  
9 Safety & E.E.O Officer   X  
10 Secretarial   X  
11 Clerk/Typist   X  
12 Computer/Data Processing   X  
13 Legal (General Services/Pertaining to   X  
14 Travel & Subsistence   X  
15 Fringe Benefits & Burden   X  
16 Vacation Time/Main Office   X  
17 Bonuses/Main Office   X  

General Conditions Total Cost transfer 
to Fee Proposal 

 $   

 

[REMAINDER OF PAGE INTENTIONALLY BLANK]
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APPENDIX D 
PROPOSAL FORMAT 

Respondents may submit a proposal for the Project identified in APPENDIX A to this 
RFQ/P.  All proposals must conform to the format provided below.  Proposals should be 
based on the estimated project cost in APPENDIX A to this RFQ/P. 

Proposing Firm Name:  ______________________________________________________ 

Project: Lynbrook High Building 70 Roofing, HVAC, and Fire Alarm Replacement 
Project _____________________ 
 

Item Amount 

Proposed Preconstruction Services Fee (Not To Exceed) $______________ 
General Conditions (identify in sufficient detail for evaluation, 
including all components that Contractor will include as General 
Conditions and not as part of subcontractors’ scope of other direct 
costs of work.  Additional sheets may be used for backup regarding 
proposed General Conditions.) 

 
 
 

$______________ 

General Conditions staffing (below)  

Project Executive (hourly rate) $______________ 

Project Manager (hourly rate) $______________ 

Project Superintendent (hourly rate) $______________ 

Project Engineer (hourly rate) $______________ 

 
Mark-up on Subcontractor work.   

 
______________% 

 
Mark-up on self-performed work.   

 
______________% 

 
Fee (inclusive of overhead & profit) (as a percentage of direct 
costs) 

 
______________% 

 
Bond & insurance cost (as a percentage of direct costs) 

 
______________% 

Proposed Construction Contingency (applied to errors and 
omissions) 

$______________ 
Or  

______________% 

Proposed Allowances (if any) $______________ 

 
Other costs (identify in sufficient detail for evaluation, either as a 
lump sum or a percentage of direct costs) 

 
$______________ 

Or 
_________ _____% 
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