# CUPERTINO HIGH SCHOOL




A LIMIT OF LEASE

B PROPOSED ACT/ART CLASSROOM BUILDING

1 CLASSROOM BLDG 100
2 CLASSROOM BLDG 200
3 CLASSROOM BLDG 300
4 CLASSROOM BLDG 400
5 CLASSROOM BLDG 500
6 CLASSROOM BLDG 600
7 CLASSROOM BLDG 700
8 CLASSROOM BLDG 800
9 CLASSROOM BLDG 900
10 SCIENCE BLDG 500
11 MUSIC BLDG
Under DSA Permit
12 THEATER BLDG
13 STUDENT UNION & ADMIN
14 GYM BLDG

Derivi Castellanos Architects

→

CUPERTINO HIGH SCHOOL

# New Building

- Ceramic Classroom
- 2D Art Classroom
- 3D Art Classroom
- Two ACT Classrooms
- Kitchen, Restrooms, Laundry, Changing room
- Universal Restrooms



- New Lighting
- New Fire Alarm
- New HVAC System
- New Kiln Units
- New Storage

dca Derivi Castellanos Architects

→

CUPERTINO HIGH SCHOOL

# Exterior Improvements

- Hardscape/Landscape Design
- Selective ADA Improvements
- Outdoor spaces
- Parking area improvements
- New Trash Enclosure

(N) MUSIC BLDG



(E) CLASSROOM BLDG 900




VISUAL AND PERFORMING ARTS PLAZA

(E) CLASSROOM BLDG

(E) CLASSROOM BLDG 400

(E) CLASSROOM BLDG 300

## New Addition

- ACT Classrooms
- Art Classrooms
- Restrooms

Derivi Castellanos Architects

CUPERTINO HIGH SCHOOL

# Project Scope & Budget

## Project Scope

ACT and Art - New Building

## Project Budget

$ 8,500,000

Derivi Castellanos Architects

CUPERTINO HIGH SCHOOL

# Important Dates

## Site Visit

**If site visit is needed, appointment is required:**

Cupertino High School
10100 Finch Ave, Cupertino, CA 95014

Construction Manager – Nadov Rader, nadov@tbkcm.com

## Questions

Questions are due by 5:00 PM on October 2, 2026
faith_carrillo@fuhsd.org

## Responses

All Responses are due by 2:00 pm on October 29, 2026
Fremont Union High School District
589 West Fremont Avenue
Sunnyvale, CA 94087

Derivi Castellanos Architects

→

# Thank You

CUPERTINO HIGH SCHOOL

Derivi Castellanos Architects

| Name | Company / Title | Phone | Email |
|---|---|---|---|
| Jeff Bloxham | Vance Brown, Inc / Project Exec. | 650-849-9900 | jeff.bloxham@vancebrown.com |
| Martha Castaneda | Overaa Construction | 510-234-0926 | marthac@overaa.com |
| Joe Ascolese | SC Builders, Inc./Project Exec. | 408.318.4405 | jascolese@scbuildersinc.com |
| Victor Lopez | Swinerton / Project Executive | 510.254.1926 | victor.clopez@swinerton.com |
| Karen Giammona | Rodan Builders, Inc. / Marketing Director | 650.508.1700 | bids@rodanbuilders.com |
| Austin Carvalho | SC Builders Inc. / Project Manager | 408.612.6141 | acarvalho@scbuildersinc.com |
| Erica Koontz | BHM Construction, LLC | 707.643.4580 | bids@bhmconstruction.com |
| Matthew Pentin | Vance Brown, Inc / Preconstruction Lead | 650-422-0731 | matthew.p@vancebrown.com |
| M Umair Ilyas | CWS Construction Group, Inc | 415-234-8853 | umair@cwsconstructiongroup.com |

| | | | |
|---|---|---|---|
| Amber Emery | Blach Construction Company | 408-869-8377 | amber.emery@blach.com |
| Sonja Ferris | Landmark Constuctors, Inc. | 916-663-1953 | frontdesk@landmarkconst.net |
| Collin Whitney | Landmark Constuctors, Inc. | 916-663-1953 | frontdesk@landmarkconst.net |
| Suzanne Willis | American Modular | 951-852-6384 | suzanne.w@americanmodular.com |
| Ralph le Roux | DES Architects + Engineers | 831 4190791 | rleroux@des-ae.com |
| Alondra Villasenor | Sausal Corporation | 925-568-2200 | bids@sausal.net<br>alondra@sausal.net |
| Anthony Reed | Lathrop Construction | 707-746-8000 | asr@lathropconstruction.com |
| | | | |